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REQUEST FOR PROPOSAL # HSS-10-087 

 
Sealed proposals for Case Management Time Study System for the Division of Developmental 
Disabilities Services, will be received by the Delaware Health and Social Services, Herman M. 
Holloway Sr. Campus, Procurement Branch, Main Administration Building, South Loop, Second 
Floor, Room #257, 1901 North DuPont Highway, New Castle, Delaware 19720, until 11:00 AM 
local time, on 8/3/10, at which time the proposals will be opened and read 
 
All RFPs can be obtained online at  
http://www.dhss.delaware.gov/dhss/rfp/dhssrfp.htm.   A brief “Letter of Interest” must be 
submitted with your proposal.   Specifications and administration procedures may be obtained at 
the above office or phone (302) 255-9290. 
 
NOTE TO VENDORS:  Your proposal must be signed and all information on the signature page 
completed. 
 
If you do not intend to submit a bid and you wish to be kept on our mailing list you are required 
to return the face sheet with “NO BID” stated on the front with your company’s 
name, address and signature. 
 

IMPORTANT: ALL PROPOSALS MUST HAVE OUR RFP NUMBER 
ON THE OUTSIDE ENVELOPE.  IF THIS NUMBER IS OMITTED YOUR 
PROPOSAL WILL IMMEDIATELY BE REJECTED 
 
FOR FURTHER BIDDING INFORMATION PLEASE CONTACT: 
 

BRUCE KRUG 
   DELAWARE HEALTH AND SOCIAL SERVICES 
   PROCUREMENT BRANCH 
   MAIN ADMIN BLD, SULLIVAN STREET 
   2ND FLOOR –ROOM #257 
   1901 NORTH DUPONT HIGHWAY 
   HERMAN M. HOLLOWAY SR. HEALTH AND  
   SOCIAL SERVICES CAMPUS 
   NEW CASTLE, DELAWARE 19720 
   PHONE: (302) 255-9290 
 
This contract resulting from this RFP shall be valid for the period of time as stated in the 
contract.  There will be a ninety (90) day period during which the agency may extend the 
contract period for renewal if needed. 
 
If a bidder wishes to request a debriefing, they must submit a formal letter to the Procurement 
Administrator, Delaware Health and Social Services, Main Administration Building, Second 
Floor, (South Loop), 1901 North DuPont Highway, Herman M. Holloway Sr. Campus, New 
Castle, Delaware 19720, within ten (10) days after receipt of “Notice of Award”.  The letter must 
specify reasons for request.   
 
 
 

http://www.dhss.delaware.gov/dhss/rfp/dhssrfp.htm


   
  

    

Submission of Letter of Interest as outlined on pages 25 & 26 

supersedes all references to a mandatory pre-bid meeting. 
 
 
 
 
 
 
 

IMPORTANT: DELIVERY INSTRUCTIONS 
 
 IT IS THE RESPONSIBILITY OF THE BIDDER TO ENSURE THAT THEIR 
 PROPOSAL HAS BEEN RECEIVED BY DELAWARE HEALTH AND 
 SOCIAL SERVICES BY THE DEADLINE. 
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1 Project Overview 

 

1.1 Introduction  

This is a Request for Proposal (RFP) for a Case Management Time Study System 
issued by the Division of Developmental Disabilities Services, (DDDS). The DDDS 
currently employs approximately 45 staff which are called “Case Managers” and perform 
case management functions for Divisional clients in the Division’s Home and Community 
Based Waiver Program.  The Division charges the Medicaid Program for the costs 
associated with this function on a per diem basis. During a renewal review of the 
Division’s HCBS waiver the Centers for Medicare and Medical Assistance, (CMS), it was 
decided to move the case management function from the HCBS Waiver service cost to 
an Administrative cost. Thus, the need exists for the Department to contract with a 
vendor to develop a 100% time study system for this group of staff.  

 

1.2 Background and Purpose  

The DDDS has held a Home and Community Based Waiver for its clients for over 20 
years. During the process of renewing the Waiver, CMS questioned the reimbursement 
methodology used to charge the Medicaid program for case management costs and also 
questioned whether all of the job functions of these positions were reimbursable under 
the Medicaid program. The Division responded with a detailed work plan to address 
these and other CMS concerns in order to get approval for the renewal.  
 
The Division is requesting contractor assistance to address the following needs: 
 

1) Review the job functions and duties of DDDS Case Management staff and 
ascertain what percentage of those functions and duties are allowable 
administrative costs to the Medicaid Program. 

2) Review the client base for the case management function and develop a 
methodology to calculate a statistic that will represent the percentage of that 
population that is Medicaid eligible. It is expected that this statistic will need to be 
developed every quarter.  

3) Interview staff from both DDDS and the State’s Division of Medicaid and Medical 
Assistance, (DMMA), related to the above issues, the Waiver renewal in general 
and the case management component of the renewal in particular.  

4) Using information and data for the above three tasks, develop a Time Study 
system that will accurately allocate costs for the case management function to 
the Medicaid Program. Because of the small size of the staff group providing 
case management services, it is expected that this system will be required to use 
a 100% time sample. The Department would like this time study to be conducted 
electronically, perhaps using a web-based application. 

5) Provide staff training in the operation of the system to both line staff and DHSS 
grants management staff. 

6) Develop and provide a user’s manual to both line and management staff. 
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7) Develop a cost allocation plan amendment describing the methodology, time 
study and allocation process.  
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2 DHSS Program and System Overview 

2.1 Delaware Department of Health and Social Services (DHSS) 

The mission of DHSS is to improve the quality of life for Delaware's citizens by 
promoting health and well-being, fostering self-sufficiency, and protecting vulnerable 
populations.  DHSS is comprised of twelve divisions as follows: 

 
 Division of Substance Abuse and Mental Health  

 Division of Child Support Enforcement  

 Division of Long Term Care Resident Protection 

 Division of Management Services  

 Division of Developmental Disabilities Services 

 Division of Public Health  

 Division of Services for Aging and Adults with Physical Disabilities  

 Division of Social Services  

 Division of Medicaid and Medical Assistance 

 Division of State Service Centers 

 Division for the Visually Impaired  

 Office of the Chief Medical Examiner 

2.2 The Division 

 
The Division of Developmental Disabilities Services (DDDS) provides supports and 
services to individuals with mental retardation and other related developmental 
disabilities and their families.  DDDS has transformed its service delivery model from a 
facility-centered, fixed program based service system to an individualized and 
community-based flexible system of supports and services.  The redesign of the service 
delivery system is based on the principles of self-determination, person-centered 
services, individual control and direction, and choice.   
 
The principles of self-determination and individual control and direction of services has 
been incorporated into all of the Division’s activities and services.  Ninety-two percent of 
the individuals in residential services now live in the community in houses, apartments 
and small group residences as opposed to institutional settings.  This compares to Fiscal 
Year 2002 when 25 percent of the individuals in residential services lived in institutional 
settings.  Many consumers live with their families in their own homes.   
 
 
The Division judiciously realigns and reallocates positions and financial resources within 
the organization to support the expanding community services infrastructure needs.  
Consolidation of programs and services at Stockley Center is ongoing to assume 
resource utilization is maximized as the census is reduced through community 
placements. 
 
DDDS strengthened its community services infrastructure to support the growth in the 
number of individuals living in the community and the shift in service delivery from an 
institutional facility-based system to a community-based individualized system of 
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supports and services.  Every individual in a community living arrangement now has an 
essential lifestyle plan that is person-centered and based on each person’s support 
needs and desires.  The Division expanded the use of assistive technology that supports 
individuals’ ability to live in the community and be more independent.  DDDS increased 
the number of residential and day program providers through its authorized provider 
network system creating more choices for individuals and greater accountability for 
providers. 
 
DDDS implemented an individual rate setting system.  This system and its budgeting 
practices are individualized and maximize the efficient use of state and federal funds.  
The rate system has been applied to both residential and day service programs.  It is 
based on objective criteria and assessment of each individual’s support needs rather 
than on provider agency contract negotiations.  The system is designed to allow 
individuals to have a portable rate which empowers them to choose their own service 
providers.  The new structure also ensures service providers receive fair and equitable 
reimbursement and are accountable for the individuals’ satisfaction with the services 
provided.   
 
The Division has completed its Stockley Center Transition plan, to mirror the Olmstead 
legislation.  The Olmstead legislation was a precursor to the Money Follows the Person 
concept.  Accordingly, over the last six years, DDDS moved 120 individuals from 
Stockley into community-based settings who opted to receive services in a non-
institutional setting.  Further, $8.7 million in financial resources were reallocated from 
Stockley to support placements in the community.  This has represented a 60 percent 
reduction in the population of Stockley since January 2002.   Plans were developed to 
restructure the Stockley Center.  The new facility includes a skilled level of care 
residential program, ICF/MR level of care residential program and a multipurpose 
regional evaluation and resource center to support the needs of individuals living in the 
community.   The new multipurpose facility, the Mary Ann Coverdale Center officially 
opened on May 18, 2009.   
 
The Home and Community Based Services waiver is the key Divisional program, 
geared to maintaining Divisional clients in the community, currently serving 
approximately 900. Maintaining the viability of this Waiver and the associated Federal 
Financial Participation, (FFP), through the Medicaid Program is crucial to the Division’s 
success. Therefore, it is paramount for the Division to address CMS concerns regarding 
the charging of costs associated with the case management function, the subject of this 
RFP.  

2.3 Support/Technical Environment 

The three groups responsible for the development and operation of the automated 
systems that support the Division are described below. The Division will appoint a 
Project Director with broad oversight for all project activities. This individual will be 
responsible for monitoring project progress and will share responsibility with the Project 
IRM Manager and the Project IS Manager to approve/disapprove all project deliverables 
and payments. IRM will serve as the technical liaison with DTI (see below). The selected 
contractor will coordinate efforts for this project with the Project Director, Project IRM 
Manager and the Project IS Manager. 
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2.3.1 Information Resource Management (IRM) 

The IRM unit is responsible for providing DHSS divisions with direct programming 
support of automated systems, as well as consulting support and advice on automated 
systems software and development. IRM consists of an Applications Development, 
Technology Planning, Base Technology, Telecommunications and Help Desk support 
group. For this project, IRM will provide a Project IRM Manager for this project and staff 
as needed for consulting support and advice to assure that technical questions and 
issues are resolved quickly. The Project IRM Manager will share responsibility for review 
and approval of all project deliverables and payments. 

2.3.2 Department of Technology and Information (DTI) 

DTI is a separate cabinet level agency responsible for running the State of Delaware’s 
mainframe computer operations, wide area data network and setting statewide IT policy 
and standards. DTI as a separate state agency does not fall under the authority of 
DHSS.  However, DTI is responsible for supplying mainframe and Wide Area Network 
(WAN) systems support to DHSS as well as other state agencies. Additionally, DTI 
provides 24x7 data center operations support. DTI provides state agencies with 
technical consultant services. DTI will work closely through IRM on this project to ensure 
that State IT standards are followed. 

2.3.3 Division Information Technology Group 

This group serves as the division liaison between IRM and vendor technical staff with 
program staff. They typically translate business needs into IT requirements and vice 
versa. This is a critical function that ensures that division business requirements are 
properly communicated to technical staff and that division program staff understand IT 
policies and standards as they relate to the project. This group works closely with IRM 
and vendor staff on all technical aspects of the project to ensure close communication 
with program staff on all phases of the project life cycle including the budget/grant 
request, RFP, business case process, vendor negotiations, deliverable review and 
signoff, through implementation and post-implementation support. For this project, a 
Project Information Systems (IS) Manager will be appointed. If an appropriate Project 
Director cannot be appointed from the division program staff, then the Project IS 
Manager will serve as the Project Director. The Project IS Manager will share 
responsibility for review and approval of all project deliverables and payments. 
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3 State Responsibilities 

 
The following are State responsibilities under this RFP.  Outlined in the following 
subsections are such areas as project staffing, project management, available 
resources, and system testing and implementation (if applicable). There is an emphasis 
on the limitation of State staff time for this project and their role in the 
customization/development process. 

3.1 Staffing Roles 

As stated above, the Division will appoint a Project Director. The Project Director will 
serve to manage project staff including vendor staff during this project. All project 
deliverables will be approved by signature of the Project Director, Project IRM Manager 
and the Project IS Manager. The Project Director will serve as the overall project lead 
with input from the Project IRM Manager and the Project IS Manager 
 
The Project Director will serve as primary coordinator to ensure that Joint Application 
Design (JAD) sessions take place with the appropriate subject matter experts (SME), 
that project documents and deliverables are thoroughly reviewed and that approval 
takes place within agreed upon timeframes. This individual is also responsible for 
scheduling and coordinating User Acceptance Testing (UAT), when appropriate.  The 
Project Director will coordinate with other divisions and State agencies for their input as 
needed. These staff will serve primarily as subject matter experts on relevant Division 
applications and related systems, and will participate in meetings and deliverable review 
as necessary. 
 
The Project IRM Manager and Project IS Manager will serve as primary technical 
liaisons to ensure that contractor and State technical staff work together effectively to 
identify current and future technology considerations and make key technology 
decisions. The Project IRM Manager will serve as the primary liaison with DTI staff to 
gather State level input as needed.   
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3.2 State Staff Participation 

 
The Project Director will be assigned to work on this project part time. Additional State 
staff participation is as assigned and is in addition to their primary responsibilities. State 
staff normally work 7.5 hour days from 8:00 AM – 4:30 PM, although some staff flex their 
schedules. No State staff will be available for data cleanup or meta-data definition.  State 
staff will be available to consult with the vendor on the data needing to be cleaned up for 
conversion.  However, divisional SME’s can serve to advise contractor on these topics. 
No State technical staff will be assigned to this project to assist in the coding of the 
system. State technical staff will attend JAD sessions as assigned. It is important to note 
that documentation on the existing systems may be missing, incomplete, out of date or 
in error. Divisional staff will be responsible for user acceptance testing. The Division will 
be responsible for assigning a primary and backup division liaison and knowledgeable 
subject matter experts for the duration of JAD sessions related to their areas of 
expertise. These assignments will be sent to the Project Director prior to the start of the 
JAD sessions. Attendance at these sessions is mandatory for assigned staff. These 
same subject matter experts along with other staff will be assigned to participate during 
UAT for their areas of expertise. Adequate divisional staff participation is critical.  

3.3 Resource Availability 

During State business days, the Biggs mainframe production systems are normally 
available from 7:00 AM to 6:00 PM. On Saturday the hours are 8:00 AM to 4:30 PM.  
Production systems are taken down earlier on specific monthly dates to accommodate 
particularly heavy batch schedules. Test systems availability will be scheduled in concert 
with other development staff. DTI has mainframe systems support staff on site from 7:00 
AM to 4:30 PM. DTI Operations staff are on site 24x7. IRM applications, 
telecommunications and Help Desk staff are on site from 8:00 AM to 4:30 PM on State 
business days.  The State network is very stable and unscheduled downtime is minimal. 
Given that the network is an essential state resource, any reported problems have a very 
high priority and are dealt with immediately.  Biggs Data Center power is conditioned 
and outside supply fluctuations can trigger a switch to automatic local power generation 
capability.  The State has audio and video-conferencing capabilities as well in specific 
on-site locations for remote meeting participation. Remote connectivity through SSL-
VPN is available for offsite work for contracted staff that must access, update or maintain 
servers and/or applications in the DMZ. Please refer to Appendix D for more information 
on the DHSS IT environment. 

3.4 Deliverable Review  

It is the responsibility of the State to perform deliverable review including User 
Acceptance Testing on all functional aspects of the project. DTI may participate in the 
review process for certain deliverables. It is the responsibility of the State to review all 
project deliverables in the agreed upon timeframe. The State will notify the bidder of any 
changes to the review schedule. Milestone invoicing and payment is contingent upon 
formal State approval. Likewise, production implementation of each module is contingent 
upon formal State approval. 
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3.5 Implementation 

Production implementation is normally an IRM responsibility.  Depending on the solution 
selected, IRM may require participation of contractor staff.  The state will be primarily 
responsible for post implementation administration if the system resides at the Biggs 
Data Center. If an Application Service Provider (ASP) solution is selected, the vendor 
has primary administration responsibilities. 
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4 Contractor Responsibilities/Project 
Requirements 

 
The following are contractor responsibilities and project requirements under this RFP. 
Given the limitations of assigning State staff to this project, the contractor is expected to 
provide most of the expertise and provide for the full range of services during the project. 
Bidders must discuss each of these subsection requirements in detail in their proposals 
to acknowledge their responsibilities under this RFP. 
 
Bidders must have demonstrated experience and depth in the following areas: 
 

 Successful installation of the proposed solution in two or more sites similar to 
DHSS. 
 

This experience is critical in ensuring project success in terms of the future direction of 
the Division’s information technology development, as well as maintaining an open 
partnership with project partners.   

4.1 Staffing  

Contractor will propose and supply resumes for the following key positions including: 

 Project Director 

 Other proposed project staff 
 
The resumes will be for specific named individuals and will be in the format specified in 
Appendix E. Other positions may be proposed at the contractor’s discretion. One person 
may be proposed to fill more than one role.  

4.1.1 Offsite Project Work 

The State will permit project work to be done offsite, within the United States and 
Canada. For offsite work, the State requires strong management of the resources and 
assigned tasks; adequate, timely and accurate communications and completion of 
assigned work by specified deadlines. This is important to any offsite relationship. If the 
bidder organization is proposing offsite project work, the bidder must specifically address 
each of the bulleted items below in this section of the proposal. Otherwise, bidder will 
respond to this section as follows: “No offsite project work proposed.” 
 

4.1.2 Offshore Project Work 

The State will not permit project work to be done offshore. 
 

4.1.3 Project Manager Requirement 

The contractor project manager manages the project from the contractor perspective 
and is the chief liaison for the State Project Director. The Project Manager has authority 
to make the day-to-day project decisions from the contractor firm perspective. This 
contractor project manager is expected to host meetings with Division Subject Matter 
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Experts (SME) to review Division business organization and functions along with the 
organization, functions and data of existing information systems relevant to this project. 
The contractor project manager is expected to host other important meetings and to 
assign contractor staff to those meetings as appropriate and provide an agenda for each 
meeting.  
 

4.2 Project Management 

The contractor must be the prime contractor to develop all the deliverables required by 
this RFP. The contractor must recommend a core team to work with DHSS over the 
course of the project and must identify other resources needed. A detailed, up-to-date 
project plan must be created and maintained weekly to accurately reflect project 
timelines and tasks. This project plan must include each phase of the project, clearly 
identifying the resources necessary to meet project goals. For each document 
deliverable, the contractor will first deliver for State approval a template with an outline 
and sample contents. The actual deliverable will follow the approved template. It will be 
the contractor’s responsibility to provide complete and accurate backup documentation 
as required for all document deliverables.  
 
. The contractor is expected to release prototypes/drafts of project deliverables and 
components for early state consideration and comment in order to expedite the final 
review process. 

4.3 Requirement to Comply with State Policies and Standards 

All proposed solutions submitted in response to this RFP must be fully compatible with 
the Department of Health and Social Services’ technical environment.  This is specified 
in Appendix D via the following web links:  
 

 State of Delaware Web Standards  

 DTI Executive Sponsor Reporting Standards and Change Management Standards 
 
Vendors must also comply with DTI policies and standards and DHSS Information 
Technology (IT) Standards, which will be distributed at the mandatory pre-bid meeting 
upon vendor signature of a non-disclosure agreement.   
 
Vendor staff accessing State IT resources must comply with DHSS policies and 
standards, and will be required to sign the DTI Acceptable Use Policy, the DHSS Biggs 
Data Center User Authorization Form and the Biggs Data Center Non-Disclosure Form. 
 
All components of the proposed solution, including third party software and hardware, 
are required to adhere to the policies and standards described above, as modified from 
time to time during the term of the contract resulting from this RFP, including any links or 
documents found at the above referenced web sites. Any proposed exceptions must 
be addressed in the Executive Summary (Section C) of your Technical Proposal. 
The exceptions listed must be specific and include a justification of why the 
exception is necessary and the impact on the project if the exception is not 
granted. Exceptions may be rejected or granted in whole or in part at the sole 
discretion of the State. 
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4.3.1 Architecture Requirements 

Adherence to State standards is required for securing and protecting data.  This level of 
protection is required for data whether hosted onsite or offsite.  It is very critical that the 
proposed solution demonstrate this compliance. As such it is required that the vendor 
include in this section a proposed architectural diagram(s) in Visio format demonstrating 
appropriate tier separation and firewall protection that is consistent with State standards. 
 
The application will have at least 3 tiers with the tiers configured and secured as in the 
sample diagram included in the DHSS IT Environment Standard.  Please see State of 
Delaware System Architecture Standard and DHSS IT Environment Standard for more 
information. These and associated documents will be provided to interested vendors 
separately. 
 
DHSS mandates that system changes test out successfully in UAT with formal approval 
by the State prior to migration into production. The UAT environment must be the 
technical equivalent of the production environment to minimize issues with promoted 
code and/or database changes in production. Bidders may propose additional 
environments as necessary or recommended for their solution. 
 
System architecture diagrams are a key component of the proposed system in terms of 
meeting State architecture requirements. As part of contract negotiations, the selected 
vendor will work with IRM to produce a final State approved detailed diagram for each 
proposed environment. These will be included in the final contract. This will also be 
made part of a project business case that must be in “Recommended” status prior to 
contract signature. The project business case is a State responsibility. 
 
The State prefers to have a system with a web front-end for a common user interface.  
Web browser based applications are now considered the only acceptable platform for 
custom applications development at DHSS.  Additionally, in the purchase of any COTS 
(commercial off-the-shelf) system, web browser based systems will receive preferential 
treatment.  Preference will also be given to COTS systems which: 
 

 Use Microsoft Windows Server as their operating system 

 Use Microsoft Internet Information Server (IIS) as their web and application server 
software 

 Use either Microsoft SQL Server or the mainframe DB2 database for their data store 
(the Microsoft database platform is the preferred platform due to its higher availability 
and capacity) 

 Have been developed using Microsoft C#.NET 

4.4 Database Design 

The vendor will be required to provide a data model in Microsoft Visio format. 

4.5 Reporting 

To the extent possible, reporting should utilize an extracted or near real time copy of the 
production database so as not to adversely affect the performance and response time of 
the production application. This is critically important for systems that permit ad-hoc 
reporting or user-constructed queries. The State encourages the use of a separate 
reporting environment especially for complex systems or systems with a large 
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concurrent use base. If a separate reporting environment is being proposed, bidders will 
include a corresponding system architecture diagram in their proposal. 

4.6 Performance 

Performance of the proposed solution within the DHSS and State technical environment 
is a critical consideration. The present data center environment in terms of infrastructure, 
hardware, power, etc. needs to be reviewed. Contractor is expected to review this with 
IRM and DTI to ensure that it is sufficient. The current design and capacity of the 
network especially in terms of connectivity to the Division business sites must be 
reviewed along with service upgrade plans. Future capacity and response time needs 
must be evaluated and accepted.  

4.7 Degree of Customization 

In terms of costs, vendor will be expected to account for necessary customization of 
proposed solution in order to fit Division business needs. 
 
In terms of degree of customization of COTS software to meet State needs, the State 
prefers that this not exceed 15%. There is no metric for this requirement; rather it 
represents the State’s interest in cost containment by restricting the customization of a 
COTS product. If proposing a COTS solution, please include an estimate of the 
percentage of customization generally necessary for this type of project. The State will 
waive ownership rights of customization features if they are made part of the standard 
product, which in fact is the State's preference. 

4.8 Backup and Recovery  

DHSS requires that system data be backed up to appropriate media that can be restored 
as necessary. Contractor will be expected to review the current backup and recovery 
process and suggest scenarios where incremental backups, full backups or dataset 
reloads are appropriate.   

4.9 Disaster Recovery 

DHSS has contracted with Vital Records, Inc. as the offsite media storage contractor for 
client/server and mainframe backup media. Sungard Recovery Systems is contracted as 
the client/server and mainframe cold site contractor. Disaster recovery tests are 
conducted every six months for the Biggs Data Center Environment. Contractor is 
expected to review this process with IRM and DTI to ensure that it is sufficient   
 
Additionally, if the vendor has ongoing maintenance responsibilities for the system, they 
will be required to participate to the extent necessary in this testing.  This requirement 
will be detailed in the maintenance contract and will also include expected turnaround 
time and recovery participation in the event of an actual disaster declaration. 
 

4.10 Deliverables 

 
Each document deliverable must be delivered in ten (10) paper copies, along with 
electronic copies sent to the State Project Director. State staff time is limited on this 
project especially for deliverable review. The project plan must include sufficient time for 
serial deliverable review. The contractor must include at least ten (10) business days, 
per deliverable, in the project plan for State staff to complete a review and to document 
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their findings. Based on the review findings, DHSS may grant approval, reject portions of 
or reject the complete document, request contractor revisions be made, or may state the 
inability to respond to the deliverable until a future specified date. Upon each rejection, 
the contractor will have five (5) business day periods to revise the document.  Additional 
three (3) business day periods shall be required by the State for subsequent reviews 
whenever revisions are requested or a deliverable is disapproved. 
 
For each application module deliverable, the source code (or executable, in the case of 
COTS products) will initially be delivered to the IRM Manager of Application Support 
responsible for the Division (or designee) at the time of UAT.  The vendor is responsible 
for installation in the DHSS test environment with IRM staff present.  The vendor must 
remain on-site to address any errors until the application is successfully installed.  The 
project plan must include sufficient time for: 

 Training for the UAT group 

 UAT 

 Correction of issues uncovered during UAT 
The vendor is responsible for developing a test plan and providing UAT test scripts along 
with each application module. 
 
Both types of deliverables will be reviewed by DHSS and will require formal approval 
from DHSS, including the State Project Director, Project IRM Manager and Project IS 
Manager prior to milestone approval and payment.  Formal approval of a deliverable is 
State approval of the final version.  Bidder will include reasonable federal timeframes in 
the project plan for those deliverables requiring federal review, comment and approval.  
Also, both types of deliverables will be accompanied by a Deliverable Acceptance 
Request (DAR) – see Appendix M.  The target in deliverable review is to complete the 
review in two cycles.  However, review will need to continue beyond the second cycle if 
a deliverable still has major defects. 
 
1. In the case of any discrepancy between any deliverable and the Contract, the 
controlling document shall be the Contract. 
2. In the case of any contradiction between deliverables, the contradiction shall be 
resolved at the sole discretion of DHSS. 
 
NOTE: Deliverables will be reviewed in a sequential manner.  A deliverable will not 
be accepted for review until the preceding deliverable has been approved.  This 
provision does not prohibit a vendor from working on multiple deliverables at the 
same time. 
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Deliverables are listed as follows. Milestones are indicated with the Mn designation. 
 
 

 Project Deliverables & Milestones (M1-4) 

Phase 1 Deliverable 1: Detailed Project Plan  

 Approval of Phase 1 (M1) 

Phase 2 Deliverable 2: Analysis of case management job 
functions/Medicaid penetration rate analysis 

 Deliverable 3: Development of on-line time study application 

 Approval of Phase 2 (M2) 

Phase 3 Deliverable 4: User’s manual and staff training 

 Deliverable 5: Develop a cost allocation plan amendment 
describing the methodology, time study and allocation process.  

 

Approval of Phase 3 (M3) 

Phase 4 Deliverable 6: UAT & Acceptance in Production of All Delivered 
Modules 

 Deliverable 7: Ninety (90) Day Warranty Period 

 Approval of Phase 4 (M4) 

 
Except for the initial and final project phases above, vendors may propose a 
different sequence of phases and deliverables.  Schedule F1 of Appendix F 
(Project Cost Forms) must reflect this different sequence. 
 
Deliverables shown in bold are mandatory. 
 

4.10.1 Phase 1  

This phase is the kickoff of the project where the overall project planning, project 
management and schedule are agreed to and the ground rules and expectations are set.   
 
The deliverables in this phase are: 

Deliverable 1: Detailed Project Plan  

This deliverable is the first update of the project plan submitted with the proposal of the 
selected vendor.  See Section 6.2.4 for a description of this deliverable. 
 
The project plan is a living document and must be updated at least weekly throughout 
the project to reflect actual project status and timelines.  The State must approve any 
change that results in the change of a milestone date. 
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With formal State approval of all deliverables in this phase, the milestone payment (M1) 
minus 10% holdback may be invoiced. 
 

4.10.2 Phase 2 

The deliverable(s) are as follows: 

Deliverable 2: 

Review the job functions and duties of DDDS Case Management staff and 
develop a comprehensive list of those activities and functions.  Ascertain what 
percentage of those functions and duties are allowable costs to the Medicaid 
Program. This deliverable will be a written document.  
 
Review the client base for the case management function and develop a 
methodology to calculate a statistic that will represent the percentage of that 
population that is Medicaid eligible. It is expected that this statistic will need to be 
developed every quarter.  

Deliverable 3: 

 
Develop or transfer an on-line Time Study system that will accurately allocate 
costs for the case management function to the Medicaid Program. Because of 
the small size of the staff group providing case management services, it is 
expected that this system will be required to use a 100% time sample. 

 
With formal State approval of all deliverables in this phase, the milestone payment (M2) 
minus 10% holdback may be invoiced. 

4.10.3 Phase 3 

The deliverable(s) are as follows: 

Deliverable 4: 

 
Develop and provide a user’s manual to both line and management staff and 
train user staff in the operation of the system.  

 

Deliverable 5:  

 
Develop a cost allocation plan amendment describing the methodology, time 
study and allocation process. 

  
 
With formal State approval of all deliverables in this phase, the milestone payment (M3) 
minus 10% holdback may be invoiced. 

4.10.4 Phase 4 

The deliverable(s) are as follows: 
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Deliverable 6: User Acceptance Testing and Acceptance in Production of All 
Delivered Modules 

This deliverable consists of final State approval of all delivered modules and their 
implementation into production. Vendor is expected to rigorously test their application 
prior to delivery for user acceptance testing, (UAT). The completed system or modules 
of the completed system will be made available in a test region for formal user testing of 
the system. This will include final testing of the entire completed system to verify that it 
functions as specified in Deliverable 2. The User Acceptance Test Report should list 
issues that were found and fixed during user acceptance testing. This deliverable will 
serve as a memorandum for the completion of acceptance testing and the sign-off to 
move forward with production implementation. 

Deliverable 7: Ninety (90) Day Warranty Period 

As the final deliverable of the project, vendor will supply 90 calendar days of warranty 
support after the final production implementation of all modules.  The first two weeks of 
warranty support will be on-site. The warranty period provides for issue resolution, bug 
fixes and system functionality problems with the new system. This support is included in 
the firm fixed price. 
 
With formal State approval of all deliverables in this phase, the milestone payment (M4) 
may be invoiced. The total M4 payment is the sum total of the holdbacks from milestone 
payments M1 thru M3. See subsection 7.2 for details on project payments. 
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4.11 Project Expectations 

Contractor will be expected to address the following requirements in detail. Emphasis is 
on the limited availability of state staff for this project and the expectation that the 
contractor express in detail their understanding of their responsibilities in the areas of 
Customization/Development, Implementation, Warranty, Training, and Deliverables.  

4.11.1 Customization/Development 

Vendor assumes primary responsibility for this project with minimal assistance from state 
staff  

4.11.2 Site Requirements 

 
For non-ASP solutions, the application and database infrastructure and platforms must 
be located at the Biggs Data Center on the DHSS Herman Holloway Sr. Health & Social 
Services Campus in New Castle, Delaware. 
 
DHSS prefers the use of web browser based applications and given the option between 
browser-based applications and other types of applications, will select the browser-
based solution.  Vendors should note though that ASP/COM applications that use 
MTS/Component Services present security difficulties in the DHSS IT Environment and 
will generally not be allowed. 
 
When a web browser based solution is not available, DHSS runs all "thick client" 
applications (sometimes referred to as "client/server applications") on the Citrix 
XenApp/Metaframe platform. Vendors proposing such applications must ensure full 
Citrix XenApp/Metaframe compatibility. DHSS has infrastructure in place to present 
Citrix based applications to internal network users and/or external users via the Internet. 
 
Any remote access by IT vendors will be accomplished through the use of SSL VPN.  
Direct modem dial-up access is not allowed.  If a vendor expects or requires remote 
access for proper implementation and/or support of his product, proposals must detail 
the exact nature of the remote access required and why it cannot be accomplished 
through other means.  Vendors should note that under no circumstances is "remote 
control" of user desktops ever allowed and the State of Delaware firewall will block such 
access.  For remote access to Windows based servers in the DMZ, either RDP or Citrix 
must be used. 
 
If the vendor will use any third party products during the course of this project, such 
products must be approved in writing by DHSS prior to their use.  In order to receive 
such approval the vendor is required to submit a list of the products, the number of 
licenses that will be procured (if applicable), and a description of how the product will be 
used. The description must include whether the product is only required for 
customization/development or whether it would be required for ongoing 
support/maintenance.  Each product must also have an outline as to its initial and 
ongoing costs (including, but not limited to, licensing, maintenance, support, run time 
licensing versus developer licensing, and so on). Approval of third party products is 
ultimately at the discretion of DHSS. 
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Any software purchased or developed for DHSS must be an appropriate fit into the 
DHSS IT Environment.  The DHSS IT Environment Standard will be distributed at the 
pre-bid meeting. Vendors will describe how their proposal's components are consistent 
with the current environment.  Vendors may propose solutions that are not consistent 
with the current environment but in that case must include a detailed analysis of how 
their solution's requirements will be integrated into the existing DHSS IT Environment 
(including, but not limited to, purchases required, set up requirements and so on). The 
state wishes to leverage the existing infrastructure at the Biggs Data Center to the extent 
possible.  Bidder will describe how their system will take advantage of the existing 
infrastructure. All proposals (and/or their attendant integration suggestions) will be 
evaluated for their fit into the current environment. Utilization of this infrastructure will be 
a factor in proposal evaluation.    
 
The State prefers to purchase third party hardware and software directly unless there is 
significant advantage to the State in having the hardware/software as vendor 
deliverables. In either case, all software licenses must be in the name of DHSS and 
must provide for separate development, test and production environments. 

4.11.3 System Testing 

Contractor will consult with IRM to ensure that all aspects of the testing environment are 
ready. Conversion run tests from existing system will be scheduled through IRM. These 
tests will be scheduled to run during off peak hours so as to minimize network load.   
Each developed entity will be thoroughly tested by the contractor before it is scheduled 
for acceptance testing with the State. 

4.11.4 User Acceptance Testing (UAT) 

Each system module will undergo UAT by the State prior to production implementation. 
The vendor is responsible for developing UAT test scenarios, but the State is not limited 
to these scenarios and will test all aspects of deliverables.  The locations for UAT State 
staff will be at the State’s discretion.  Upon formal State approval of a module’s UAT, it 
will be scheduled with IRM for implementation into the production environment. 

4.11.5 Conversion 

This project will not involve conversion of existing data. 

4.11.6 Training 

Contractor will be responsible for training users in all aspects of the new system. 
Training will be outlined in a training plan discussing expectations and schedules. A 
training planning session must be held to review the training plan prior to the first actual 
training session. This will enable State and Contractor staff to better communicate during 
these sessions. Contractor will detail in their proposal a training plan outline and 
schedule for users of each component of the system. 

4.11.7 Support Services 

Bidders must include a description of the ongoing support they are proposing which will 
start after the warranty phase.  Support includes licenses, help desk support, bug fixes, 
updates, ASP charges (if applicable) and new releases. Costs for such services will 
need to be shown in the Business Proposal volume, together with a statement that such 
services will be available for a minimum of five years after the warranty period. The first 
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year will be mandatory; years two through five will be at the State’s option.  Support cost 
inflation is discussed on the cost forms. 
 
Bidder must guarantee that their proposed solution will comply with all mandatory 
requirements, including HIPAA, throughout the entire support phase.  Bidder will also 
specify expected deadline dates for completion of such modifications after the provision 
of detailed, written notice of impending changes from the Division. 
 
It is critical that the proposed solution include ongoing support services and assurance 
that all regulatory requirements will be met for the Division.  Other details and specific 
requirements are included in various sections throughout this RFP. 

4.11.8 Maintenance Services 

Bidders must also provide: 

 An estimate of the number of hours required to apply the DHSS customization 
features to new releases. 

 A single fully loaded hourly rate which will apply to this work, as well as to future 
customization. 

 
This information will need to be shown in the Business Proposal.  Support cost inflation 
is discussed on the cost forms. 
 
Bidder must guarantee that their proposed solution will comply with all mandatory 
requirements throughout the entire support phase.  Bidder will also specify expected 
deadline dates for completion of such modifications after the provision of detailed, 
written notice of impending changes from DHSS.   
 

4.11.9 Documentation 

The vendor is responsible for providing documentation of the new system.  At a 
minimum, this includes user manuals and/or on-line help.  For non-COTS systems and 
for the customized components of COTS systems, the vendor is also responsible for 
providing sufficient system documentation to permit DHSS application maintenance. 
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5 Proposal Evaluation/Contractor Selection 

5.1 Process 

DHSS will conduct a three tiered review process for this project.  In the first tier, each 
Technical Proposal will be evaluated to determine if it meets the Mandatory Submission 
Requirements described in Appendix G – Mandatory (Pass/Fail) Submission 
Requirements Checklist.  Any proposal failing to meet those requirements is 
subject to immediate disqualification without further review.  All proposals meeting 
the mandatory submission requirements will be given to the DHSS Evaluation Team. 
 
In the second tier, the Evaluation Team will perform Technical and Business Proposal 
Reviews.  The individual scores of each evaluator will be averaged to determine a final 
technical score and a final business score.  Technical and Business scores will be 
combined to determine each bidder’s total score. 
 
After the Evaluation Team completes its initial review, staff from the Department of 
Technology and Information (DTI) will review the top two (2) to five (5) proposals and 
provide comments and recommendations to the Evaluation Team which will be used in 
selecting the vendors to demonstrate their proposed solution. 
 
Vendors may be required to demonstrate their proposed solutions.  The demonstrations 
will be used in the Evaluation Team’s final deliberations. 
 
In the third tier, the Evaluation Team findings will be presented to an Executive Selection 
Committee. The Executive Selection Committee will review Evaluation Team findings.  A 
potential contractor will be recommended to the Director, Division of Management 
Services.  Final selection is at the discretion of the Director or their designee. 

5.2 Proposal Evaluation and Scoring 

The Technical and Business proposals of each bidder will be evaluated and assigned 
points.  A maximum of 100 total points is possible.   

5.2.1 Mandatory Requirements 

The Division Director or designee will perform this portion of the evaluation.  Each 
proposal will be reviewed for responsiveness to the mandatory requirements set forth in 
the RFP.  This will be a yes/no evaluation and proposals that fail to satisfy all of the 
criteria of this category may not be considered further for the award of a Contract.  
Specific criteria for this category are as follows: Vendor is required to address Section 4 
“Contractor Responsibilities/Project Requirements” in detail by subsection and bullet.  
Vendor is required to follow Section 6 “Bidder Instructions” explicitly and complete all 
required forms as instructed. 
 
Failure to adequately meet any one (1) mandatory requirement may cause the 
entire proposal to be deemed non-responsive and be rejected from further 
consideration.  However, the State reserves the right to waive minor irregularities and 
minor instances of non-compliance.   
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5.2.2 Technical Proposal Scoring 

Only those bidders submitting Technical Proposals which meet the Mandatory 
Submission Requirements provision will have their Technical Proposals scored.  
 
 

Category Maximum 
Assigned Points 

Meets Mandatory RFP Requirements Pass/Fail 

Appropriateness of Proposed Solution in Terms 
of Business & Technical Requirements 

30 

Organization, Staff Qualifications and 
Experience With Similar Projects 

30 

Understanding Scope of the Project 10 

Project Management Methodology 10 

Total Maximum Technical Score 80 

5.2.3 Business Proposal Scoring 

Total business score will be based on the costs submitted as part of the cost worksheet 
and on the documented stability and resources of the vendor.  Strong consideration will 
be given to how well the costs in the Project Cost Forms compare to the level of effort for 
this and other proposals along with the accuracy of the submitted figures. The State of 
Delaware reserves the right to reject, as technically unqualified, proposals that are 
unrealistically low if, in the judgment of the evaluation team, a lack of sufficient budgeted 
resources would jeopardize project success. 
 

Total Maximum Business Score 20 

  . 

5.2.4 Total Points Awarded 

(Total Technical Score + Total Business Score) = Total Evaluation Score 
 

Total Maximum Evaluation Score 100 
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6 Bidder Instructions 

6.1 Submission Information 

The proposal must be submitted as follows: 
 
Two (2) original CDs (Each Labeled as “Original”) and six (6) CD copies (Each labeled 
as “Copy”).  In addition, any required confidential financial or audit information relating to 
the company and not specifically to the proposal may be copied separately to one set of 
up to three (3) additional CDs (Each labeled “Corporate Confidential Information”).  
 
Each CD will contain the following files at a minimum: 

 CD Directory.doc (Microsoft Word 2000 or higher) 

 RFP Technical Proposal.doc 

 RFP Business Proposal.doc 

 RFP Technical Proposal.pdf 

 RFP Business Proposal.pdf 

 RFP Project Plan.mpp 
 
Each proposal file in .pdf format must be a printable copy of each original volume 
submitted. Other files may be submitted separately. The CD Directory.doc file must 
contain a Word table listing each file contained on the CD along with a short description 
of each.  
 
It is the responsibility of the bidder to ensure all submitted CDs are machine 
readable, virus free and are otherwise error-free. CDs (or their component files) 
not in this condition may be cause for the vendor to be disqualified from bidding. 
 
Bidders are no longer required to make hard copies of their responses except that a 
cover letter along with the forms found in Appendices B, J, and K should be 
submitted in hardcopy with original signatures. 
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The Technical Proposal Volume copies must be labeled on the outside as follows: 
 
 

State of Delaware 
Department of Health and Social Services 

RFP 
 

Volume 1 
Case Management Time Study - Technical Proposal 

 
DHSS RFP HSS-10-087 

(Name of Bidder) 
 

August 3, 2010, 11:00 AM ET 

 

 
The Business Proposal Volume copies must be labeled on the outside as follows: 
 

State of Delaware 
Department of Health and Social Services 

RFP 
 

Volume 2 
Case Management Time Study - Business Proposal 

 
DHSS RFP HSS-10-087 

(Name of Bidder) 
 

August 3, 2010, 11:00 AM ET 

 
 

6.1.1 Proposal Delivery 

Proposals must be delivered to: 
 
BRUCE KRUG 

   DELAWARE HEALTH AND SOCIAL SERVICES 
   PROCUREMENT BRANCH 
   MAIN ADMIN BLD, SULLIVAN STREET 
   2ND FLOOR –ROOM #257 
   1901 NORTH DUPONT HIGHWAY 
   HERMAN M. HOLLOWAY SR. HEALTH AND  
   SOCIAL SERVICES CAMPUS 
   NEW CASTLE, DELAWARE 19720 
   PHONE: (302) 255-9290 
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6.1.2 Closing Date 

All responses must be received no later than August 3rd, 2010, 11:00 am ET.                        

6.1.3 Notification of Award  

Proposed date the Notification of Award will be mailed to all bidders: August 20, 2010. 

6.1.4 Bidder Questions 

All questions shall reference the pertinent RFP section(s) and page number(s).  Written 
responses from DHSS will be binding. Verbal responses given at a pre-bid meeting (if 
held) will be informational only and non-binding. Other than at the bidders’ meeting, 
bidders may not contact any State staff except by sending correspondence 
electronically to: 
 

A) Program Questions: 
 

Valerie Smith, Chief of Administration 
Division of Developmental Disabilities Services 
valerie.smith@state.de.us 
 

B)  Cost Allocation Plan Related Questions: 
 

Robert Bubacz, Sr. Fiscal Administrative Officer 
Division of Management Services 
robert.bubacz@state.de.us 

 
by July 13, 2010, 4:30 PM ET.  Only those questions received in this manner by this 
date and time will be considered, and it is the vendor’s responsibility to ensure that 
questions are received by the above named person by the date and time shown above. 
DHSS will not respond to questions received after that time.  A final list of written 
questions and responses will be posted as an RFP addendum on the Internet at 
http://www.dhss.delaware.gov/dhss/rfp/dhssrfp.htm. This addendum will also be sent 
electronically to all vendors attending the bidders’ meeting. 

6.1.5 Anticipated Schedule 

The following timetable is anticipated for key activities within the procurement process: 
 
 

Activity Schedule 

State Publishes RFP June 29, 2010 

Submission of Letter of Interest July 6, 2010 4:30 PM ET 

Submission of Questions July 13, 2010 4: 30 pm ET 

Response to Questions July 20, 2010 

Receipt of Proposals August 3, 2010 11: 00 am ET 

Selected Vendors’ Demonstrations August 9 – 13, 2010 

http://www.dhss.delaware.gov/dhss/rfp/dhssrfp.htm
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Notification of Award August 20, 2010 

Contract Signature/Project Start September 14, 2010 

 

6.1.6 Proposal Becomes State Property 

All proposals become the property of the State of Delaware and will not be returned to 
bidders.  DHSS will not divulge specific content of proposals to the extent that the bidder 
identifies contents as privileged or confidential. Any information not so designated will be 
considered public information. 

6.1.7 RFP and Final Contract 

The contents of the RFP will be incorporated into the final contract and will become 
binding upon the successful bidder.  

6.1.8 Proposal and Final Contract 

The bidder's proposal will be incorporated into the final contract and be considered 
binding upon the successful bidder. 

6.1.9 Modifications to Proposals 

Modifications to proposals will not be accepted after the submission deadline. At any 
time, DHSS reserves the right to request clarification and/or further technical information 
from any contractor submitting a proposal. 

6.1.10 Alternative Solutions 

The proposal must contain a single solution, including hardware and software. This is 
critical in ensuring project success and that project costs are expected, administered and 
contained. Single proposals containing alternative/multiple solutions will be failed. 

6.1.11 Cost of Proposal Preparation 

All costs of proposal preparation will be borne by the bidder. 

6.1.12 Letter of Interest 

 
In lieu of a mandatory pre-bid meeting, the Department is requiring potential bidders to 
submit a Letter of Interest, (see Appendix N), by July 6, 2010.  The contact 
information in this letter will be used to direct the bidder to sections of the DTI 
website containing information on the State IT Environment that a potential bidder 
will need to know in order to develop a successful bid package.  
 
The Letter of Interest should be submitted to: 
 

BRUCE KRUG 
   DELAWARE HEALTH AND SOCIAL SERVICES 
   PROCUREMENT BRANCH 
   MAIN ADMIN BLD, SULLIVAN STREET 
   2ND FLOOR –ROOM #257 
   1901 NORTH DUPONT HIGHWAY 
   HERMAN M. HOLLOWAY SR. HEALTH AND  
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   SOCIAL SERVICES CAMPUS 
   NEW CASTLE, DELAWARE 19720 
   PHONE: (302) 255-9290 
 

6.2 Volume I – Technical Proposal Contents 

The Technical Proposal shall consist of and be labeled with the following sections: 
 
A. Transmittal Letter 
B. Required Forms 
C. Executive Summary 
D. Project Management Plan 
E. Contractor Responsibilities/Project Requirements  
F. Staff Qualifications and Experience 
G. Firm Past Performance and Qualifications 
 
The format and contents for the material to be included under each of these headings is 
described below.  Each subsection within the Technical Proposal must include all items 
listed under a heading because evaluation of the proposals shall be done on a section-
by-section or functional area basis.  No reference to, or inclusion of, cost information 
shall appear in the Technical Proposal or Transmittal Letter. 

6.2.1 Transmittal Letter (Section A) 

The Transmittal Letter shall be written on the bidder's official business letterhead 
stationery.  The letter is to transmit the proposal and shall identify all materials and 
enclosures being forwarded collectively in response to this RFP.  The Transmittal Letter 
must be signed by an individual authorized to commit the company to the scope of work 
proposed.  It must include the following in the order given: 
 
1. An itemization of all materials and enclosures being forwarded in response to the 

RFP 
2. A statement certifying that the proposal CD’s have been scanned and are free from 

viruses and other malicious software. 
3. A reference to all RFP amendments received by the bidder (by amendment issue 

date), to warrant that the bidder is aware of all such amendments in the event that 
there are any; if none have been received by the bidder, a statement to that effect 
must be included 

4. A statement that all proposal conditions are valid for 180 days from the deadline date 
for proposal submission 

5. A statement that price and cost data are not contained in any part of the bid other 
than in the Business Proposal volume 

6. A statement that certifies pricing was arrived at without any collusion or conflict of 
interest 

 
The original of the Transmittal Letter shall be submitted in a separate, sealed envelope 
inside the package containing the Technical Proposals.  All other copies of the 
Transmittal Letter shall be bound into the copies of the Technical Proposal. 

6.2.2 Required Forms (Section B) 

This section of the proposal will include the following completed forms: 
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Certification and Statement of Compliance 

Appendix B: This is a mandatory form in which the bidder must certify certain required 
compliance provisions. 

Mandatory Submission Requirements Checklist 

Appendix G: This is the mandatory submission requirements checklist. Agreement to or 
acknowledgement of a requirement is shown by a Y (Yes) or N (No) next to the 
requirement and a signature at the bottom of the checklist. Failure to adequately meet 
any one (1) mandatory requirement may cause the entire proposal to be deemed 
non-responsive and be rejected from further consideration. However, the State 
reserves the right to waive minor irregularities and minor instances of non-compliance. 

State of Delaware Contracts Disclosure 

Appendix H: On this form, bidder shall list all contracts awarded to it or its predecessor 
firm(s) by the State of Delaware that have been active during the last three (3) years. 
Failure to list any contract as required by this paragraph may be grounds for immediate 
rejection of the bid. 

Bidders Signature Form 

Appendix J: This is a standard bidder information form. 
 
Office of Minority and Women Business Enterprise Self-Certification Tracking 
Form 
Appendix K: This is an optional form 
 
Bidder Project Experience  
Appendix L: This provides a standard form to document vendor’s work on similar 
projects. 

6.2.3 Executive Summary (Section C) 

Bidder shall present a high-level project description to give the evaluation team and 
others a broad understanding of the technical proposal and the bidder’s approach to this 
project. This should summarize project purpose, key project tasks, a timeline, 
deliverables and key milestones, qualifications of key personnel, along with 
subcontractor usage and their scope of work.  A summary of the bidder's corporate 
resources, including previous relevant experience, staff, and financial stability must be 
included. The Executive Summary is limited to a maximum of ten (10) pages. 

6.2.4 Project Management Plan (Section D) 

Bidder shall describe the overall plan and required activities in order to implement the 
project within the budget and described schedule. This should include descriptions of 
management controls, processes and reporting requirements that will be put into place 
to ensure a smooth administration of this project.  

Project Plan (Section D.1) 

Bidder must outline a project plan with the following information: 

 Key dates including dates for deliverable submission, State deliverable approval, 
Federal deliverable approval (if required) and milestones 

 Staffing structure, with a breakdown by activity, task and subtask within the entire 
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project 

 An organization chart with staff names & functional titles 

 Description at the subtask level including duration and required staff resources 
(contractor vs. State) and hours 

 Resource staffing matrix by subtask, summarized by total hours by person, per 
month. 

 
The proposed schedule in the project plan must be in Microsoft Project format. Bidder 
must also discuss procedures for project plan maintenance, status reporting, deliverable 
walkthroughs, subcontractor management, issue tracking and resolution, interfacing with 
State staff and contract management. 
 
Vendors attending the mandatory bidders’ meeting will receive a sample Microsoft 
project plan.  It provides the general format that vendors must follow when constructing 
their project plan.  Vendor plans must reflect each deliverable and milestone in the 
specified format.  Review periods as specified in the RFP must be built into the project 
schedule.  Serial deliverable review periods must be shown - the best way to do this is to 
link the "State Review of Deliverable" task with the prior deliverable's review task.  The 
project plan is a critical deliverable and must reflect all dependencies, dates and review 
periods. If the plan has issues, the state will not approve the initial milestone payment. 
Vendor staff expertise in MS Project is critical for proper construction and maintenance 
of this plan.   
 
NOTE: All of the application deliverables are described at a module level.  The project 
plan must be more detailed and include items such as: 

 Requirements JAD sessions 

 Requirements document * 

 Design JAD sessions 

 Design document * 

 User manual or on-line help * 

 Systems documentation, as required * 

 Training plan * 

 UAT * 

 Production implementation * 
 
For the items shown with an asterisk above, the plan needs to provide time for DHSS 
review and approval. 

6.2.5 Staff Qualifications and Experience (Section F) 

Bidders shall submit a staff skills matrix in their own format to summarize relevant 
experience of the proposed staff, including any subcontractor staff in the areas of: 

 Technical project management 

 Planning 

 Requirements Analysis 
Additionally, bidders shall provide a narrative description of experience each key staff 
member has in the areas relevant to this project. Bidder and subcontractor staff shall be 
separately identified. Contractor staff requirements will be addressed as outlined in 
subsection 4.1. Resumes will be formatted as outlined in Appendix E and included in this 
section of the proposal. Bidder must also provide an organization chart of all proposed 
staff. 
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If subcontractors are being proposed, then include the name and address of each sub-
contractor entity along with an organization chart indicating staffing breakdown by job 
title and staff numbers on this project. This organization chart must show how the 
individual subcontractor entity will be managed by your firm as the primary contractor.  
Any sub or co-contractor entity(s) proposed will need prior approval by the State before 
the contract is signed. If proposing no sub contractors, please state in this proposal 
section “No subcontractors are being proposed as part of this contract.” Please 
refer to RFP Appendix A for subcontractor standards. 

6.2.6 Firm Past Performance and Qualifications (Section G) 

The bidder shall describe their corporate experience within the last five (5) years directly 
related to the proposed contract.  Also include experience in: 

 Other government projects of a similar scale 
 
Experience of proposed subcontractors shall be presented separately.   
 
Provide a summary description of each of these projects including the contract cost and 
the scheduled and actual completion dates of each project.  For each project, provide 
name, address and phone number for an administrative or managerial customer 
reference familiar with the bidder’s performance.  Use the form provided in Appendix L. 
 
Provide an example of an actual client implementation plan, similar in magnitude to the 
Case Management Time Study, including staff, dates, milestones, deliverables, and 
resources. 

6.3 Volume II – Business Proposal Contents 

The business proposal volume will contain all project costs along with evidence of the 
bidder’s financial stability. 

6.3.1 Project Cost Information (Section A) 

The bidder shall provide costs for the Technical Proposal Volume as outlined in 
Appendix F. 
 
In completing the cost schedules, rounding should not be used.  A total must equal the 
sum of its details/subtotals; a subtotal must equal the sum of its details. 
 
The Total Cost shown in Schedule F1 must include all costs (except out year 
costs) that the selected vendor will be paid by DHSS.  If specialized hardware or 
software will be provided by the vendor, it must be included as a deliverable in 
this schedule. 
 
Vendors attending the mandatory bidders’ meeting will receive a sample Microsoft Excel 
version of Schedule F1. 
 
Cost information must only be included in the Business Proposal Volume. No cost 
information should be listed in the Technical Proposal Volume.  
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6.3.2 Software and Hardware Information (Section B) 

On a separate page of the Business Proposal entitled “Software Licensing Structure” list 
each module and each third party software application listed in either Schedule F1 or 
Schedule F5.  Describe what required (or optional) functions from section 4 that the 
particular module or application includes. Discuss the licensing structure (per seat, 
concurrent user, site, etc.) for each.   
 
On a separate page of the Business Proposal entitled “Hardware Description” list each 
hardware item listed in either Schedule F1 or Schedule F6.  Provide a description of its 
function and a detailed component list. 
 
All licenses must be in the name of the State and at a minimum must provide for 
separate development, test and production environments. 

Procurement Instructions 

Implementation vendor will work with a state approved hardware/software vendor(s) to 
develop and verify the specifications for project hardware and software.  The State 
approved vendor will send the implementation vendor a product specifications list, 
without cost information, for confirmation. The implementation vendor will submit the 
confirmed list to the State and the State will request a quote from the vendor(s). The 
State approved vendor will develop the quote using these specifications and send this to 
the State. The Division will process the purchase (order) as normal, using project 
funds. This will ensure the products are in the State’s name and are added to our current 
agreements.  

6.3.3 Vendor Stability and Resources (Section C) 

The bidder shall describe its corporate stability and resources that will allow it to 
complete a project of this scale and meet all of the requirements contained in this RFP.  
The bidder’s demonstration of its financial solvency and sufficiency of corporate 
resources is dependent upon whether the bidder's organization is publicly held or not: 

 

 If the bidder is a publicly held corporation, enclose a copy of the corporation's most 
recent three years of audited financial reports and financial statements, a recent Dun 
and Bradstreet credit report, and the name, address, and telephone number of a 
responsible representative of the bidder's principle financial or banking organization; 
include this information with copy of the Technical Proposal and reference the 
enclosure as the response to this subsection; or 

 If the bidder is not a publicly held corporation, the bidder may either comply with the 
preceding paragraph or describe the bidding organization, including size, longevity, 
client base, areas of specialization and expertise, a recent Dun and Bradstreet credit 
report, and any other pertinent information in such a manner that the proposal 
evaluator may reasonably formulate a determination about the stability and financial 
strength of the bidding organization; also to be provided is a bank reference and a 
credit rating (with the name of the rating service); and 

 Disclosure of any and all judgments, pending or expected litigation, or other real or 
potential financial reversals, which might materially affect the viability or stability of 
the bidding organization; or warrant that no such condition is known to exist. 

 

This level of detail must also be provided for any subcontractor(s) who are proposed to 
complete at least ten (10) percent of the proposed scope of work. 
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7 Terms and Conditions 

 
The following provisions constitute the terms and conditions of the contractual 
agreement between the State of Delaware, Department of Health and Social Services 
(DHSS) and its contractor. This section contains terms and conditions specific to this 
RFP. The general terms and conditions are contained in Appendix A. The standard 
departmental contract is contained in Appendix C.  

7.1 Contract Composition 

The terms and conditions contained in this section constitute the basis for any contract 
resulting from this RFP. The State will be solely responsible for rendering all decisions 
on matters involving interpretation of terms and conditions. All contracts shall be in 
conformity with, and shall be governed by, the applicable laws of the federal government 
and the State of Delaware.  
 
The contract between DDDS and the contractor selected from the evaluation of 
responses to this RFP shall consist of the components stated in section B.16 of the 
Standard Department Contract,(appendix C).In the event of any conflict among the 
Contract Documents, the order of precedence shall be as set forth below: 
 

1. Standard Department Contract (pages 1 – n of this contract 
2. Division Requirements 
3. Contract Amendment(s)  
4. RFP Amendment(s) 
5. Published RFP 
6. Amendment(s) to Vendor Proposal  
7. Vendor Proposal  
8. Other Informational Documents    

7.2 Payment for Services Rendered 

Services will be bound by a firm fixed price contract. The firm fixed price will be the 
Total Cost shown in Schedule F1 (Appendix F).  Payments will be made based upon the 
contractor's satisfactory completion and State approval of the identified scheduled 
milestones. 

7.3 Contract Term 

The maximum term of the project is twelve months from contract signature.  Bidder may 
propose a shorter term in their proposal. At the State’s sole discretion the contract end 
date may be extended for up to 3 (three) years in one year increments. 

7.4 Contractor Personnel 

At any time and at its sole discretion, DHSS shall have the right to require the Contractor 
to remove any individual (either Contractor or subcontractor) from his/her assignment to 
this contract if, in the opinion of DHSS, such employee is uncooperative, inept, 
incompetent or otherwise unacceptable. DHSS will notify the Contractor of this issue in 
writing and Contractor will immediately comply. The State shall not be invoiced for any 
further work by this individual after this notification. If the Contractor must make a staff 
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substitution for whatever reason, a staff person with equivalent or better qualifications 
and experience will be proposed to the State as soon as possible. This proposed 
candidate will be subject to the same qualifying procedures as the original candidate. 
The State Project Director and Project IRM Manager must approve this substitution 
before their term on the project begins. In the event that a staff position becomes 
temporarily or permanently vacant for any reason, including the contractor’s choice to 
reassign a staff member, DHSS may reduce payments to the Contractor in the amount 
equal to the vacated positions pay rate for the time period the position is vacant. DHSS 
may choose to waive its right to reduce payments if the proposed replacement staff 
member can be approved and can assume the vacated position immediately upon its 
vacancy. 

7.5 DTI Requirements 

STANDARD PRACTICES: 
With respect to work provided to or conducted for the state by a contractor, the 
contractor(s) shall be responsible for the professional quality, technical accuracy, timely 
completion, and coordination of all services furnished to the state.  The contractor(s) 
shall follow practices consistent with generally accepted professional and technical 
standards. The contractor(s) shall be responsible for ensuring that all services, products 
and deliverables furnished to the state are coordinated with the Department of 
Technology and Information (DTI) and are consistent with practices utilized by, or 
standards promulgated by DTI.  If any service, product or deliverable furnished by a 
contractor(s) does not conform to DTI standards or general practices, the contractor(s) 
shall, at its expense and option either (1) replace it with a conforming equivalent or (2) 
modify it to conform to DTI standards or practices. 
 
CONFIDENTIALITY AND DATA INTEGRITY: 
The Department of Technology and Information is responsible for safeguarding the 
confidentiality and integrity of data in State computer files regardless of the source of 
those data or medium on which they are stored; e.g., electronic data, computer output 
microfilm (COM), tape, or disk. Computer programs developed to process State Agency 
data will not be modified without the knowledge and written authorization of the 
Department of Technology and Information. All data generated from the original source 
data, shall be the property of the State of Delaware.  The control of the disclosure of 
those data shall be retained by the State of Delaware and the Department of Technology 
and Information.   
 
The Contractor is required to agree to the requirements in the CONFIDENTIALITY AND 
INTEGRITY OF DATA STATEMENT, attached, and made a part of this RFP.  Contractor 
employees, individually, may be required to sign the statement prior to beginning any 
work. 
 
SECURITY: 
Computer, network, and information security is of paramount concern for the State of 
Delaware and the Department of Technology and Information. The State wants to 
ensure that computer/network hardware and software does not compromise the security 
of its IT infrastructure.  The SANS Institute and the FBI have released a document 
describing the Top 20 Internet Security Threats.  The document is available at 
www.sans.org/top20.htm for your review.  The Contractor is guaranteeing that any 
systems or software provided by the Contractor are free of the vulnerabilities listed in 
that document.  
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CYBER SECURITY LIABILITY: 
It shall be the duty of the Vendor to assure that all products of its effort do not cause, 
directly or indirectly, any unauthorized acquisition of data that compromises the security, 
confidentiality, or integrity of information maintained by the State of Delaware. Vendor’s 
agreement shall not limit or modify liability for information security breaches, and Vendor 
shall indemnify and hold harmless the State, its agents and employees, from any and all 
liability, suits, actions or claims, together with all reasonable costs and expenses 
(including attorneys' fees) arising out of such breaches. In addition to all rights and 
remedies available to it in law or in equity, the State shall subtract from any payment 
made to Vendor all damages, costs and expenses caused by such information security 
breaches that have not been previously paid to Vendor. 
 
OTHER 
The contractor agrees that it shall indemnify and hold the State of Delaware and all its 
agencies harmless from and against any and all claims for injury, loss of life, or damage 
to or loss of use of property caused or alleged to be caused, by acts or omissions of the 
contractor, its employees, and invitees on or about the premises and which arise out of 
the contractor’s performance, or failure to perform, as specified in the Agreement. 
 
It shall be the duty of the contractor to assure that all products of its effort do not cause, 
directly or indirectly, any unauthorized acquisition of data that compromises the security, 
confidentiality, or integrity of information maintained by the State of Delaware. 
Contractor’s agreement shall not limit or modify liability for information security breaches, 
and contractor shall indemnify and hold harmless the State, its agents and employees, 
from any and all liability, suits, actions or claims, together with all reasonable costs and 
expenses (including attorneys' fees) arising out of such breaches. In addition to all rights 
and remedies available to it in law or in equity, the State shall subtract from any payment 
made to contractor all damages, costs and expenses caused by such information 
security breaches which have not been previously paid to Vendor. 

7.6 Funding 

This contract is dependent upon the appropriation of the necessary funding. 
 
DHSS reserves the right to reject or accept any bid or portion thereof, as may be 
necessary to meet its funding limitations and processing constraints.   

7.7 Confidentiality 

The contractor shall safeguard any client information and other confidential information 
that may be obtained during the course of the project and will not use the information for 
any purpose other than the Contract may require.   

7.8 Method of Payment: 

The agencies or school districts involved will authorize and process for payment each 
invoice within thirty (30) days after the date of receipt.  The contractor or vendor must 
accept full payment by procurement (credit) card and or conventional check and/or other 
electronic means at the State’s option, without imposing any additional fees, costs or 
conditions. 
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7.9 Contract Transition 

In the event the Department awards the contract to another Contractor, through contract 
expiration or termination of this contract, the Contractor will develop a plan to facilitate a 
smooth transition of contracted functions either back to the Department or to another 
Contractor designated by the State. This close out plan must be approved by the 
Department. 
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8 Appendices 

 
Appendices referenced in this RFP are included in this section. The following are 
included for the bidder’s use in submitting a proposal.   
 

A. General Terms and Conditions 

B. Certification and Statement of Compliance 

C. Standard Departmental Contract 

D. Website Links 

E. Key Position Resume 

F. Project Cost Forms 

G. Mandatory (Pass/Fail) Submission Requirements Checklist 

H. State of Delaware Contracts Disclosure 

I. Crosswalk of RFP Section 4 

J. Bidders Signature Form 

K. Office of Minority and Women Business Enterprise Self-Certification Tracking 
Form 

L. Bidder Project Experience 

M. Deliverable Acceptance Request (DAR) 

 
The following Appendices must be completed by all bidders and included as part of the 
specified proposal: 

 Technical Proposal - Appendices B, E, G, H, I, J, K(optional), L 

 Business Proposal – Appendix F 
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Appendix  
 
A. General Terms and Conditions 
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Appendix A 
General Terms and Conditions  

 

The following provisions are applicable to all DHSS RFP’s 

 
1) Proposal Becomes State Property  

  All proposals become the property of the State of Delaware and will not be 
returned to contractors.  
 

2) RFP and Final Contract  

  The contents of this RFP will be incorporated into the final contract and will 
become binding upon the successful bidder.  If bidders are unwilling to comply with 
certain RFP requirements, terms and conditions, objections must be clearly stated in the 
proposal and will be subject to negotiation at the discretion of the Department.   
 

3) Proposal and Final Contract  

  The bidder's proposal will be incorporated into the final contract and be 
considered binding upon the successful bidder. 
 

4) Amendments to Proposals  

 Amendments to proposals will not be accepted after the submission deadline.  
DHSS reserves the right to request clarification and/or further technical information from 
any contractor submitting a proposal at any time. 
 

5) Cost of Proposal Preparation   

 All costs of proposal preparation will be borne by the bidder. 
 

6) Investigation of Contractor's Qualifications 

 The State of Delaware may make such investigation as it deems necessary to 
determine ability of potential contractors to furnish required services, and contractors 
shall furnish the State with data requested for this purpose. The State reserves the right 
to reject any offer if evidence submitted or investigation of such contractor fails to satisfy 
the State that the contractor is properly qualified to deliver services. 
 
 Bidder shall list all contracts awarded to it or its predecessor firm(s) by the State 
of Delaware during the last three years, by State Department, Division, Contact Person 
(with address/phone number), period of performance and amount. The 
Evaluation/Selection Review Committee will consider these as additional references and 
may contact these sources. Information regarding bidder performance gathered from 
these sources may be included in the Committee's deliberations and may be factored 
into the final scoring of the bid. Failure to list any contract as required by this paragraph 
may be grounds for immediate rejection of the bid.  
 

7) Certifications, Representations, Acknowledgments 

Using Appendix B, bidding contractors must certify that: 
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 They are a regular dealer in the services being procured. 

 They have the ability to fulfill all requirements specified for development with this 
RFP. 

 They have independently determined their prices. 

 They are accurately representing their type of business and affiliations. 

 They have acknowledged any contingency fees paid to obtain award of this contract. 

 They have included in their quotation all costs necessary for or incidental to their 
total performance under the contract. 

 They will secure a Delaware Business License. 

 They will secure the appropriate type and amounts of insurance coverage required 
by the State. Proof of such coverage will be a requirement of the contract. 

 
8) Ownership Rights 

 The State will retain ownership rights to all materials including software, designs, 
drawings, specifications, notes, electronically or magnetically recorded material, and 
other work in whatever form, developed during the performance of this contract.  A 
fundamental obligation herein imposed on the Contractor is the assignment by the 
Contractor to DHSS of all ownership rights in the completed project. This obligation on 
the part of the Contractor to assign all ownership rights is not subject to limitation in any 
respect, whether by characterization of any part of the deliverables as proprietary or by 
failure to claim for the cost thereof. The provisions of this article shall be incorporated 
into any subcontract. 
 

9) Federal/State Access Rights 

 Appropriate Federal and/or State representatives will have access to work in 
progress and to pertinent cost records of the contractor and its subcontractors at such 
intervals as any representative shall deem necessary.  
 

10) Reserved Rights of the Department of Health & Social Services 

 The Department reserves the right to: 
 

 Reject any and all proposals received in response to this RFP 

 Select for contract or for negotiations a proposal other than that with the lowest cost 

 Waive or modify any information, irregularities or inconsistencies in proposals 
received; 

 Negotiate as to any aspect of the proposal with any proposer and negotiate with 
more than one proposer at the same time; 

 If negotiations fail to result in an agreement within two weeks, DHSS may terminate 
negotiations and select the next most responsive proposer, prepare and release a 
new RFP, or take such other action as the Department may deem appropriate. 

 
11) Standard for Subcontractors 

 The contract with the prime contractor will bind subcontractors to the prime 
contractor by the terms, specifications and standards of this statement of work and any 
subsequent proposals and contracts.  All such terms, specifications, and standards shall 
preserve and protect the rights of the State with respect to the services to be performed 



Case Management Time Study System RFP  Appendices 

 40   

by the subcontractor, so that the subcontractor will not prejudice such rights. The use of 
subcontractors on this project must have the prior approval of the State. 
 

12) Irrevocable License 

 The State of Delaware reserves a royalty-free, exclusive, and irrevocable license 
to reproduce, publish, or otherwise use the copyright of any deliverables developed 
under the resulting contract. 
 

13) Non-Discrimination 

 The selected provider will be required to sign a contract containing a clause that 
prohibits the provider from discriminating against employees on the basis of their race, 
color, sex, religion, age and national origin. 
  

14) Right to a Debriefing 

 To request a debriefing on a bidder selection, the bidder must submit a letter 
requesting a debriefing to the Procurement Administrator, DHSS, within ten days of the 
announced selection. In the letter, the bidder must specifically state the reason(s) for the 
debriefing. Debriefing requests must be based on pertinent issues relating to the 
selection process. Debriefing requests based on specifications in the RFP will not be 
accepted. All debriefing requests will be evaluated in accordance with these conditions. 
Debriefing requests that meet these conditions will be reviewed and respectively 
answered by the Procurement Administrator and/or Debriefing Committee.  
 

15) Hiring Provision  

 Staff contracted to provide the services requested in this RFP are not precluded 
from seeking employment with the State of Delaware.  The contractor firm selected as a 
result of this RFP shall not prohibit their employees or subcontractor staff from seeking 
employment with the State of Delaware. 
 

16) Anti Lobbying 

 The selected contractor must certify that no Federal funds will be used to lobby 
or influence a Federal officer or a Member of Congress and that the contractor will file 
required Federal lobbying reports. 
 

17) Anti Kick-back 

 The selected contractor will be expected to comply with other federal statutes 
including the Copeland "Anti-Kickback Act" (18 U.S.C.874), Section 306 of the Clean Air 
Act, Section 508 of the Clean Water Act , and the Debarment Act.  
 

18) Delaware Contract Language 

 Appendix C contains a copy of the standard Departmental contract, which will be 
used for the agreement between the State and the winning bidder. The State will not 
entertain any modifications to the language of this document. By submitting a proposal 
to this RFP, the bidder agrees to be bound by the terms and conditions in that contract 
document.  
 
 



Case Management Time Study System RFP  Appendices 

 41   

19) Project Cost 

 The Department reserves the right to award this project to a bidder other than the 
one with the lowest cost or to decide not to fund this project at all.  Cost will be balanced 
against the score received by each bidder in the rating process. The State of Delaware 
reserves the right to reject, as technically unqualified, proposals that are unrealistically 
low if, in judgment of the Selection Committee, a lack of sufficient budgeted resources 
would jeopardize the successful completion of the project. 
 

20) Public Record 

The Department will not divulge specific content of proposals to the extent that the 
contractor identifies contents as privileged or confidential.  Any information not so 
designated will be considered public information. 
 

21) Minority/Women/Disadvantaged Business Certification 

If the proposer wishes to have M/W/D business enterprise status taken into 
consideration, they should summit proof of such certification with their bid response. 
If the proposer wishes to have M/W/D business enterprise status taken into 
consideration, they should summit proof of such certification with their bid response. 
Further information, guidelines and forms for such certifications can be found at: 
http://www2.state.de.us/omwdbe/ 
 
 
 

  

http://www2.state.de.us/omwdbe/
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 Appendix  
 
B. Certification and Statement of Compliance 



Case Management Time Study System RFP  Appendices 

 43   

  

 
 

DELAWARE HEALTH AND SOCIAL SERVICES 
REQUEST FOR PROPOSAL 

 
CERTIFICATION SHEET 

 
As the official representative for the bidder, I certify on behalf of the agency that: 
a.  They are a regular dealer in the services being procured. 
b.  They have the ability to fulfill all requirements specified for development within this 

RFP. 
c.  They have independently determined their prices. 
d.  They are accurately representing their type of business and affiliations. 
e.  They will secure a Delaware Business License. 
f. They have acknowledged that no contingency fees have been paid to obtain award 

of this contract. 
g. The Prices in this offer have been arrived at independently, without consultation, 

communication, or agreement, for the purpose of restricting competition, as to any 
matter relating to such prices with any other contractor or with any competitor; 

h. Unless otherwise required by Law, the prices which have been quoted in this offer 
have not been knowingly disclosed by the contractor and prior to the award in the 
case of a negotiated procurement, directly or indirectly to any other contractor or to 
any competitor; and 

i. No attempt has been made or will be made by the contractor in part to other persons 
or firm to submit or not to submit an offer for the purpose of restricting competition. 

j. They have not employed or retained any company or person (other than a full-time 
bona fide employee working solely for the contractor) to solicit or secure this 
contract, and they have not paid or agreed to pay any company or person (other 
than a full-time bona fide employee working solely for the contractor) any fee, 
commission percentage or brokerage fee contingent upon or resulting from the 
award of this contract. 

k. They (check one) operate ___an individual; _____a Partnership ____a non-profit 
(501 C-3) organization; _____a not-for-profit organization; or _____for Profit 
Corporation, incorporated under the laws of the State of____________. 

l. The referenced bidder has neither directly or indirectly entered into any agreement, 
participated in any collusion or otherwise taken any action in restraint of free 
competitive bidding in connection with this bid submitted this date to Delaware 
Health and Social Services 

m. The referenced bidder agrees that the signed delivery of this bid represents the 
bidder’s acceptance of the terms and conditions of this invitation to bid including all 
specifications and special provisions. 
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n. They (check one): _______are; _____are not owned or controlled by a parent 
company.  If owned or controlled by a parent company, enter name and address of 
parent company: 

 
    __________________________________________ 
    __________________________________________ 
    __________________________________________ 
    __________________________________________ 
 
 Violations and Penalties: 
Each contract entered into by an agency for professional services shall contain a 
prohibition against contingency fees as follows: 
1. The firm offering professional services swears that it has not employed or retained 

any company or person working primarily for the firm offering professional services, 
to solicit or secure this agreement by improperly influencing the agency or any of its 
employees in the professional service procurement process. 

2. The firm offering the professional services has not paid or agreed to pay any person, 
company, corporation, individual or firm other than a bona fide employee working 
primarily for the firm offering professional services, any fee, commission, 
percentage, gift, or any other consideration contingent upon or resulting from the 
award or making of this agreement; and 

3. For the violation of this provision, the agency shall have the right to terminate the 
agreement without liability and at its discretion, to deduct from the contract price, or 
otherwise recover the full amount of such fee, commission, percentage, gift or 
consideration. 

 
The following conditions are understood and agreed to: 
 
a.  No charges, other than those specified in the cost proposal, are to be levied upon the 

State as a result of a contract. 
 
b.  The State will have exclusive ownership of all products of this contract unless 

mutually agreed to in writing at the time a binding contract is executed. 
 
                       
Date     Signature & Title of Official Representative 
 
 

        
Type Name of Official Representative 



Case Management Time Study System RFP  Appendices 

 45   

PROCUREMENT 

 

 
           STATEMENT OF COMPLIANCE     

 
 
 
 
             As the official representative for the contractor, I 
Certify that on behalf of the agency that _________________________ 
(Company name) will comply with all Federal and State of Delaware laws, rules, and 
regulations, pertaining to equal employment opportunity and affirmative action laws.  In 
addition, compliance will be assured in regard to Federal and State of Delaware laws 
and Regulations relating to confidentiality and individual and family privacy in the 
collection and reporting of data. 
 
 
 
 
Authorized Signature:_____________________________________________ 
 
 
 
Title:____________________________________________________________ 
 
 
Date:______________________________________________________________ 
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Appendix  
 
C. Standard Departmental Contract 

(DHSS Standard Contract Boilerplate Approved:  10/06/2008  
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     CONTRACT 
 
A)   Introduction 
 
1. This contract is entered into between the Delaware Department of Health and 

Social Services (the Department), Division of ______________ (Division) and  
_______________________(the Contractor). 

 
 
2. The Contract shall commence on __________________ and terminate on 

_____________ unless specifically extended by an amendment, signed by all 
parties to the Contract. Time is of the essence. (Effective contract start date is 
subject to the provisions of Paragraph C 1 of this Agreement.) 

 
B)  Administrative Requirements 
 
1. Contractor recognizes that it is operating as an independent Contractor and that it is 

liable for any and all losses, penalties, damages, expenses, attorney's fees, 
judgments, and/or settlements incurred by reason of injury to or death of any and all 
persons, or injury to any and all property, of any nature, arising out of the 
Contractor's negligent performance under this Contract, and particularly without 
limiting the foregoing, caused by, resulting from, or arising out of any act of 
omission on the part of the Contractor in their negligent performance under this 
Contract.   

 
2. The Contractor shall maintain such insurance as will protect against claims under 

Worker’s Compensation Act and from any other claims for damages for personal 
injury, including death, which may arise from operations under this Contract. The 
Contractor is an independent contractor and is not an employee of the State. 

 
3. During the term of this Contract, the Contractor shall, at its own expense, carry 

insurance with minimum coverage limits as follows: 
 
  a) Comprehensive General Liability     $1,000,000 
 and 

 b) Medical/Professional Liability                        $1,000,000/ $3,000,000  
                               
or c)  Misc. Errors and Omissions     $1,000,000/$3,000,000 
 
or         d)  Product Liability       $1,000,000/$3,000,000 
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 All contractors must carry (a) and at least one of (b), (c), or (d), depending on the 
type of service or product being delivered.  

 

If the contractual service requires the transportation of Departmental clients or staff, 

the contractor shall, in addition to the above coverage, secure at its own expense the 

following coverage: 

 
  e)  Automotive Liability (Bodily Injury)     $100,000/$300,000 
  f)  Automotive Property Damage (to others)               $ 25,000 
 

4. Not withstanding the information contained above, the Contractor shall 

indemnify and hold harmless the State of Delaware, the Department and the 

Division from contingent liability to others for damages because of bodily injury, 

including death,  that may result from the Contractor’s negligent performance under 

this Contract, and any other liability for damages for which the Contractor is 

required to indemnify the State, the Department and the Division under any 

provision of this Contract. 
 
5. The policies required under Paragraph B3 must be written to include 

Comprehensive General Liability coverage, including Bodily Injury and Property 
damage insurance to protect against claims arising from the performance of the 
Contractor and the contractor's subcontractors under this Contract and 
Medical/Professional Liability coverage when applicable. 

 
6. The Contractor shall provide a Certificate of Insurance as proof that the Contractor 

has the required insurance. The certificate shall identify the Department and the 
Division as the “Certificate Holder” and shall be valid for the contract’s period of 
performance as detailed in Paragraph A 2.   

 
7. The Contractor acknowledges and accepts full responsibility for securing and 

maintaining all licenses and permits, including the Delaware business license, as 
applicable and required by law, to engage in business and provide the goods 
and/or services to be acquired under the terms of this Contract. The Contractor 
acknowledges and is aware that Delaware law provides for significant penalties 
associated with the conduct of business without the appropriate license.   

 
8. The Contractor agrees to comply with all State and Federal licensing standards 

and all other applicable standards as required to provide services under this 
Contract, to assure the quality of services provided under this Contract.  The 
Contractor shall immediately notify the Department in writing of any change in the 
status of any accreditations, licenses or certifications in any jurisdiction in which 
they provide  
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services or conduct business.  If this change in status regards the fact that its 
accreditation, licensure, or certification is suspended, revoked, or otherwise 
impaired in any jurisdiction, the Contractor understands that such action may be 
grounds for termination of the Contract. 

 
  a) If a contractor is under the regulation of any 

Department entity and has been assessed Civil Money Penalties 
(CMPs), or a court has entered a civil judgment against a 
Contractor or vendor in a case in which DHSS or its agencies was 
a party, the Contractor or vendor is excluded from other DHSS 
contractual opportunities or is at risk of contract termination in 
whole, or in part, until penalties are paid in full or the entity is 
participating in a corrective action plan approved by the 
Department. 

 
 A corrective action plan must be submitted in writing and must 

respond to findings of non-compliance with Federal, State, and 
Department requirements.  Corrective action plans must include 
timeframes for correcting deficiencies and must be approved, in 
writing, by the Department. 

 
The Contractor will be afforded a thirty (30) day period to cure non-
compliance with Section 8(a).  If, in the sole judgment of the 
Department, the Contractor has not made satisfactory progress in 
curing the infraction(s) within the aforementioned thirty (30) days, 
then the Department may immediately terminate any and/or all 
active contracts. 

 
9. Contractor agrees to comply with all the terms, requirements and provisions of the 

Civil Rights Act of 1964, the Rehabilitation Act of 1973 and any other federal, state, 
local or any other anti discriminatory act, law, statute, regulation or policy along with 
all amendments and revision of these laws, in the performance of this Contract and 
will not discriminate against any applicant or employee or service recipient because 
of race, creed, religion, age, sex, color, national or ethnic origin, disability or any 
other unlawful discriminatory basis or criteria.  

 
10. The Contractor agrees to provide to the Divisional Contract Manager, on an 

annual basis, if requested, information regarding its client population served 
under this Contract by race, color, national origin or disability. 
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11. This Contract may be terminated in whole or part: 
 

  a)  by the Department upon five (5) calendar days written notice for 

cause or documented unsatisfactory performance, 
 
  b)  by the Department upon  fifteen (15) calendar days written notice of the 

loss of funding or reduction of funding for the stated Contractor services as 
described in Appendix B,  

  
  c)  by either party without cause upon thirty (30) calendar days written notice 

to the other Party, unless a longer period is specified in Appendix A. 
 
 In the event of termination, all finished or unfinished documents, data, studies, 

surveys, drawings, models, maps, photographs, and reports or other material 
prepared by Contractor under this contract shall, at the option of the Department, 
become the property of the Department.   

 
 In the event of termination, the Contractor, upon receiving the termination notice, 

shall immediately cease work and refrain from purchasing contract related items 
unless otherwise instructed by the Department.  

 
 The Contractor shall be entitled to receive reasonable compensation as determined 

by the Department in its sole discretion for any satisfactory work completed on such 
documents and other materials that are usable to the Department.  Whether such 
work is satisfactory and usable is determined by the Department in its sole 
discretion. 

  
 Should the Contractor cease conducting business, become insolvent, make a 

general assignment for the benefit of creditors, suffer or permit the appointment of a 
receiver for its business or assets, or shall avail itself of, or become subject to any 
proceeding under the Federal Bankruptcy Act or any other statute of any state 
relating to insolvency or protection of the rights of creditors, then at the option of the 
Department, this Contract shall terminate and be of no further force and effect. 
Contractor shall notify the Department immediately of such events.  
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12. Any notice required or permitted under this Contract shall be effective upon receipt 
  and may be hand delivered with receipt requested or by registered or certified mail 
  with return receipt requested to the addresses listed below.  Either Party may 

change its address for notices and official formal correspondence upon five (5) 
days written notice to the other. 

       To the Division at: 
       _______________________________________ 
 
       _______________________________________ 
 
       _______________________________________ 
  
 
       To the Contractor at: 
 
       ________________________________________ 
 
       ________________________________________ 
 
       ________________________________________ 
 
     
13. In the event of amendments to current Federal or State laws which nullify any 

term(s) or provision(s) of this Contract, the remainder of the Contract will remain 
unaffected. 

 
14. This Contract shall not be altered, changed, modified or amended except by written 

consent of all Parties to the Contract. 
 
15. The Contractor shall not enter into any subcontract for any portion of the services 

covered by this Contract without obtaining prior written approval of the Department.  
Any such subcontract shall be subject to all the conditions and provisions of this 
Contract.  The approval requirements of this paragraph do not extend to the 
purchase of articles, supplies, equipment, rentals, leases and other day-to-day 
operational expenses in support of staff or facilities providing the services covered 
by this Contract.   
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16. This entire Contract between the Contractor and the Department is composed of 

these several pages and the attached: 
 
    Appendix  A - Divisional Requirements 
 
    Appendix  B - Services Description 
 
    Appendix  C - Contract Budget 
 
    Appendix ……. 
 
17. This Contract shall be interpreted and any disputes resolved according to the Laws 

of the State of Delaware. Except as may be otherwise provided in this contract, all 
claims, counterclaims, disputes and other matters in question between the 
Department and Contractor arising out of or relating to this Contract or the breach 
thereof will be decided by arbitration if the parties hereto mutually agree, or in a 
court of competent jurisdiction within the State of Delaware. 

 
18. In the event Contractor is successful in an action under the antitrust laws of the 

United States and/or the State of Delaware against a vendor, supplier, 
subcontractor, or other party who provides particular goods or services to the 
Contractor that impact the budget for this Contract, Contractor agrees to 
reimburse the State of Delaware, Department of Health and Social Services for 
the pro-rata portion of the damages awarded that are attributable to the goods or 
services used by the Contractor to fulfill the requirements of this Contract. In the 
event Contractor refuses or neglects after reasonable written notice by the 
Department to bring such antitrust action, Contractor shall be deemed to have 
assigned such action to the Department. 

 
19. Contractor covenants that it presently has no interest and shall not acquire any 

interests, direct or indirect, that would conflict in any manner or degree with the 
performance of this Contract.  Contractor further covenants that in the performance 
of this contract, it shall not employ any person having such interest. 

 
20. Contractor covenants that it has not employed or retained any company or 

person who is working primarily for the Contractor, to solicit or secure this 
agreement, by improperly influencing the Department or any of its employees in 
any professional procurement process; and, the Contractor has not paid or 
agreed to pay any person, company, corporation, individual or firm, other than a 
bona fide employee working primarily for the Contractor, any fee, commission, 
percentage, gift or any other consideration contingent upon or resulting from the 
award or making of this agreement.  For the violation of this provision, the 
Department shall have the right to terminate the agreement without liability and, 
at its discretion, to deduct from the contract price, or otherwise recover, the full 
amount of such fee, commission, percentage, gift or consideration. 

 
21. The Department shall have the unrestricted authority to publish, disclose, 

distribute and otherwise use, in whole or in part, any reports, data, or other 
materials prepared under this Contract. Contractor shall have no right to 
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copyright any material produced in whole or in part under this Contract. Upon the 
request of the Department, the Contractor shall execute additional documents as 
are required to assure the transfer of such copyrights to the Department.   

 
   If the use of any services or deliverables is prohibited by court action based on a 

U.S. patent or copyright infringement claim, Contractor shall, at its own expense, 
buy for the Department the right to continue using the services or deliverables or 
modify or replace the product with no material loss in use, at the option of the 
Department. 

 
22. Contractor agrees that no information obtained pursuant to this Contract may be 

released in any form except in compliance with applicable laws and policies on  
the confidentiality of information and except as necessary for the proper 
discharge of the Contractor’s obligations under this Contract.  

 
23.        Waiver of any default shall not be deemed to be a waiver of any subsequent 

default.  Waiver or breach of any provision of this Contract shall not be deemed to 
be a waiver of any other or subsequent breach and shall not be construed to be a 
modification of the terms of the Contract unless stated to be such in writing, signed 
by authorized representatives of all parties and attached to the original Contract. 

 
24.  If the amount of this contract listed in Paragraph C2 is over $25,000, the 

Contractor, by their signature in Section E, is representing that the Firm and/or its 
Principals, along with its subcontractors and assignees under this agreement, are 
not currently subject to either suspension or debarment from Procurement and 
Non-Procurement activities by the Federal Government. 

 
C)  Financial Requirements 
 
 
1. The rights and obligations of each Party to this Contract are not effective and no 

Party is bound by the terms of this contract unless, and until, a validly executed 
Purchase Order is approved by the Secretary of Finance and received by 
Contractor, if required by the State of Delaware Budget and Accounting Manual, 
and all policies and procedures of the Department of Finance have been met.  The 
obligations of the Department under this Contract are expressly limited to the 
amount of any approved Purchase Order.  The State will not be liable for 
expenditures made or services delivered prior to Contractor's receipt of the 
Purchase Order. 

 
2. Total payments under this Contract shall not exceed $ ______ in accordance with 

the budget presented in Appendix C.  Payment will be made upon receipt of an 
itemized invoice from the Contractor in accordance with the payment schedule, if 
any.  The contractor or vendor must accept full payment by procurement (credit) 
card and or conventional check and/or other electronic means at the State’s 
option, without imposing any additional fees, costs or conditions.  Contractor is 
responsible for costs incurred in excess of the total cost of this Contract and the 
Department is not responsible for such costs. 
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3. The Contractor is solely responsible for the payment of all amounts due to all 
subcontractors and suppliers of goods, materials or services which may have been 
acquired by or provided to the Contractor in the performance of this contract. The 
Department is not responsible for the payment of such subcontractors or suppliers. 

 
4.  The Contractor shall not assign the Contract or any portion thereof without prior 

written approval of the Department and subject to such conditions and revisions as 
the Department may deem necessary.  No such approval by the Department of any 
assignment shall be deemed to provide for the incurrence of any obligations of the 
Department in addition to the total agreed upon price of the Contract. 

 
5. Contractor shall maintain books, records, documents and other evidence directly 

pertinent to performance under this Contract in accordance with generally accepted 
accounting principles and practices.  Contractor shall also maintain the financial 
information and data used by Contractor in the preparation of support of its bid or 
proposal.  Contractor shall retain this information for a period of five (5) years from 
the date services were rendered by the Contractor.  Records involving matters in 
litigation shall be retained for one (1) year following the termination of such litigation.  
The Department shall have access to such books, records, documents, and other 
evidence for the purpose of inspection, auditing, and copying during normal 
business hours of the Contractor after giving reasonable notice.  Contractor will 
provide facilities for such access and inspection. 

 
6. The Contractor agrees that any submission by or on behalf of the Contractor of any 

claim for payment by the Department shall constitute certification by the Contractor 
that the services or items for which payment is claimed were actually rendered by 
the Contractor or its agents, and that all information submitted in support of the 
claims is true, accurate, and complete. 

 
7  The cost of any Contract audit disallowances resulting from the examination of the 

Contractor's financial records will be borne by the Contractor.  Reimbursement to 
the Department for disallowances shall be drawn from the Contractor's own 
resources and not charged to Contract costs or cost pools indirectly charging 
Contract costs. 

 
8.  When the Department desires any addition or deletion to the deliverables or a 

change in the services to be provided under this Contract, it shall so notify the 
Contractor. The Department will develop a Contract Amendment authorizing said 
change. The Amendment shall state whether the change shall cause an alteration 
in the price or time required by the Contractor for any aspect of its performance 
under the Contract. Pricing of changes shall be consistent with those prices or 
costs established within this Contract. Such amendment shall not be effective until 
executed by all Parties pursuant to Paragraph B 14.  

 
 
D)  Miscellaneous Requirements 
 
 
1. If applicable, the Contractor agrees to adhere to the requirements of DHSS Policy 

Memorandum # 46, (PM #46, effective 3/11/05), and divisional procedures 
regarding the reporting and investigation of suspected abuse, neglect, 
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mistreatment, misappropriation of property and significant injury of residents/clients 
receiving services, including providing testimony at any administrative 
proceedings arising from such investigations. The policy and procedures are 
included as Appendix _____ to this Contract. It is understood that adherence to 
this policy includes the development of appropriate procedures to implement the 
policy and ensuring staff receive appropriate training on the policy requirements. 
The Contractor’s procedures must include the position(s) responsible for the 
PM46 process in the provider agency.  Documentation of staff training on PM46 
must be maintained by the Contractor. 

 
2. The Contractor, including its parent company and its subsidiaries, and any 

subcontractor, including its parent company and subsidiaries, agree to comply 
with the provisions of  29 Del. Code, Chapter 58: “Laws Regulating the Conduct 
of Officers and Employees of the State,” and in particular with Section 5805 (d): 
“Post Employment Restrictions.” 

 
3. When required by Law, Contractor shall conduct child abuse and adult abuse 

registry checks and obtain service letters  in accordance with 19 Del. Code 
Section 708; and 11 Del. Code, Sections 8563 and 8564.  Contractor shall not 
employ individuals with adverse registry findings in the performance of this 
contract. 

 
 
4. If applicable, the Contractor agrees to adhere to the requirements of DHSS Policy 

Memorandum # 40 (PM #40, effective 3/10/2008), and divisional procedures 
regarding conducting criminal background checks and handling adverse findings of 
the criminal background checks.  This policy and procedure are included as 
Appendix _____ to this Contract. It is understood that adherence to this policy 
includes the development of appropriate procedures to implement the policy and 
ensuring staff receive appropriate training on the policy requirements. The 
Contractor’s procedures must include the title of the position(s) responsible for 
the PM40 process in the contractor’s agency.   

 
5. If applicable, the Contractor agrees to adhere to the requirements of DHSS Policy 

Memorandum # 36 (PM #36, effective 9/24/2008), and divisional procedures 
regarding minimal requirements of contractors who are engaging in a contractual 
agreement to develop community based residential arrangements for those 
individuals served by Divisions within DHSS.  This policy and procedure are 
included as Appendix _____ to this Contract. It is understood that adherence to 
this policy includes individuals/entities that enter into a contractual arrangement 
(contractors) with the DHSS/Division to develop a community based residential 
home(s) and apartment(s).  Contractors shall be responsible for their 
subcontractors’ adherence with this policy and related protocol(s) established by 
the applicable Division. 

 
6. All Department campuses are tobacco-free.  Contractors, their employees and 

sub-contractors are prohibited from using any tobacco products while on 
Department property.  This prohibition extends to personal vehicles parked in 
Department parking lots. 
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E)  Authorized Signatures: 
 
 
 
For the Contractor:             For the Department: 
 
 

 
________________              __________________ 
Name         Rita M. Landgraf 
                           Secretary 
       
________________              _________________ 
Title                Date 
 
 
________________                        For the Division: 
Date 
 
 
               __________________ 
            
                     Director 
 
 
                __________________ 
                Date 
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 Appendix  
 
D. Website Links 

 

 State of Delaware Web Standards  

http://www.state.de.us/sos/gic/information/webstandards.shtml 

 DTI Executive Sponsor Reporting Standards and Change Management 
Standards 

 http://dti.delaware.gov/majorproj/majorproj.shtml.  

 Top 20 Internet Security Threats developed by the SANS Institute and the FBI  

http://www.sans.org/top20/  

http://www.state.de.us/sos/gic/information/webstandards.shtml
http://dti.delaware.gov/majorproj/majorproj.shtml
http://www.sans.org/top20/
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Appendix  
 
E. Key Position Resume  
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Key Position Resume 

 
 

Name:     Proposed Project Position:     
 
Number of years experience in the proposed position:     
 
Number of years experience in this field of work:      
 
Detail Training/Education 
(Repeat the format below for as many degrees/certificates as are relevant to this 
proposal. Dates between training/education may overlap.) 
 
Degree/Certificate    Dates of Training/Education 
 
           
 
           
 
           
 
           
 
           
 
 
 
Detail Experience 
(Repeat the format below for as many jobs/projects as are relevant to this 
proposal.  Dates between jobs/projects may overlap.) 
   
Job/Project:      Position:     
 
From Date:      To Date:     
 
Description of the tasks this person performed in this job/project.  Detail any state 
or government planning projects and specify the role of the person on each 
project 
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Appendix  
 
F. Project Cost Forms 
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F1. Project Costs by Deliverables & Milestones 

<Project Title> Deliverable & Milestone Cost Schedule 

Phase Project Deliverables & Milestones  
Deliverable 

Cost Phase Cost Holdback 
Vendor 

Payment 
State 
Share 

Projected 
Date 

Actual 
Date 

Approved 

Phase 1 Deliverable 1: Detailed Project Work Plan    

State Approval of Phase 1 (M1)        

Phase 2 Deliverable 2:Analysis of job functions and Medicaid Penetration Rate    

Deliverable 3: On-line Time Study Application  

State Approval of Phase 2 (M2)        

Phase 3 Deliverable 4: User Manual and training   

Deliverable 5: Develop a cost allocation plan amendment.  

 

      

State Approval of Phase 3 (M3)        

Phase 4 Deliverable 6: UAT & Acceptance in Production of All Delivered 
Modules 

    

Deliverable 7: Ninety (90) Day Warranty Period 

State Approval of Phase 4 and Entire Project, Including Holdback From Prior 
Phases (M4) 

       

Total Project Cost    

  

ASP Cost During Implementation & Warranty Period (if applicable)    

Total Cost    

         

 Holdback Percent 10.00%       

 State Share Percent 100.00%       

 

The Total Cost shown in Schedule F1 must include all costs (except out year costs) that the selected vendor will be paid by 
DHSS.  If specialized hardware or software will be provided by the vendor, it must be included as a deliverable in the above 
schedule. Deliverable costs will sum to the Total Project Cost which constitutes the firm fixed price of the contract. 
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Deliverables in the Microsoft Project plan must match those included in the project cost schedule above. 
 

The modules listed above are those described in the RFP.  If a vendor’s proposed solution provides the same functionality as 
descried in the RFP, but organizes this functionality in a different combination of modules, the vendor should show its own 
organization of modules in the above schedule and in Schedules F3 and F4. 
 
Vendors must complete the Projected Date column for each milestone and the dates must correspond to the dates provided in the 
Microsoft Project plan. 
 
Milestone Cost Breakdown 

 M1 = Total Cost for Phase 1 deliverables – 10% holdback 

 M2 = Total Cost for Phase 2 deliverables – 10% holdback 

 M3 = Total Cost for Phase 3 deliverables – 10% holdback 

 M4 = M1 + M2 + M3 holdbacks 
 
Costs for each task/deliverable listed must be specified along with the total cost of all tasks/deliverables in each specified phase.  
Please check all figures for accuracy. 
 
Contractor may invoice for milestone payments upon formal approval by the Division and IRM. 
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F2. Schedule of Rates for Project Staff 

Vendor is to list the fully loaded hourly rate for each person bid.  These rates will be 
binding and will be used to estimate costs in the event of a change in project scope.  A 
fully loaded hourly rate is an hourly rate that encompasses all costs to the vendor for 
providing additional services to the state as necessitated by for additional tasks not 
covered under the scope of this contract.  Costs included in this rate would be salary, 
overhead, lodging, travel, supplies, incidentals, etc. This rate would be used to apply 
against the hours estimated for each additional task proposed such that Task Hours * 
Rate = Task Cost. 

 

Job Title    Name Fully Loaded 
Hourly Rate 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   



Case Management Time Study System RFP  Appendices 

 64   

F3 Software Licensing Schedule 

Module Name Number 
of 

Licenses  

Percent 
Customization 
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F4 Out year Software Support, ASP and Maintenance Cost Schedule 

Out year support costs are to be listed in the following schedules for each module.  
Support, ASP and maintenance costs are capped at a 2% inflation rate per year. Out 
year support and maintenance costs will be taken into effect in determining the 
Appropriateness of Solution Score.  Year 1 is defined as the first 12 months after the 
expiration of the 90 day warranty period. 
 

Support Costs 

Module Name Year 1 Year 2 Year 3 Year 4 Year 5 

       

Total      

 

ASP Costs (if applicable) 

Module Name Year 1 Year 2 Year 3 Year 4 Year 5 

      

Total      

 

Maintenance Costs 

Estimate of the number of hours required to apply the DHSS 
 
customization features to new releases: ____________ 
 
 
Single fully loaded hourly rate which will apply to this work, as 
 
well as to future customization during the first year: ____________ 
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F5. State Purchased Third Party Software Schedule 

List all third party software that the State is responsible for purchasing for use after 
implementation. This includes State developer licenses as well as user licenses. The 
State is not responsible for purchasing vendor developer licenses.  Only new software or 
additional licenses for existing software being proposed for this project will be listed 
here. If the proposed software solution comprises multiple separately-costed modules, 
please list them separately in the following Schedule.  
 

Software Description/Name Required 
Version 

Number of 
Licenses 

   

   

   

   

   

 
 

Total Estimated State Purchased Third Party Software Cost __________________ 

The State will purchase the above items from a third party, not the selected vendor.  The 
cost should not be included in Schedule F1  
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F6. State Purchased Hardware Schedule 

This is a hardware summary cost schedule. Only new hardware or upgrades to existing 
hardware being proposed for this project will be listed here.  
 

Hardware Description/Name Quantity 

  

  

  

  

  

  

  

  

 
 
Total Estimated State Purchased Hardware Cost __________________ 

The State will purchase the above items from a third party, not the selected vendor.  The 
cost should not be included in Schedule F1  
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Appendix  
 
G. Mandatory (Pass/Fail) Submission Requirements Checklist 
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Mandatory (Pass/Fail) Submission Requirements Checklist 

Mandatory Submission Requirement RFP     
Section 

Compliance 
Y or N           

The bid is submitted no later than the closing date and time 6.1.2  

The bid is submitted in separate sealed volumes containing the 
Technical and Business proposals 

6.1  

The correct number of copies of each proposal is submitted 6.1  

Each proposal volume is labeled correctly 6.1  

Proposal conditions are valid for 180 days from the deadline date for 
proposal submission 

6.2.1  

The proposal contains a single solution in terms of this planning 
project 

6.1.10  

Bidder/Proposed Subcontractor has appropriate project experience 6.2.6  

Transmittal Letter submitted on official business letterhead and 
signed by an authorized representative 

6.2.1  

Proposal CD’s have been scanned and are free from viruses and 
other malicious software. 

6.2.1  

Bidder Agrees to Comply with the provisions specified in the General 
Terms and Conditions  

Appendix A  

Technical proposal is submitted with a duly signed and dated copy of 
the Certification/Statement of Compliance  

Appendix B  

Completed Project Cost Forms  Appendix F  

Firm fixed price contract proposed 7.2  

Technical proposal is submitted with a completed, duly signed and 
dated copy of the Submission Requirements Checklist  

6.2.2 & 
Appendix G 

 

Completed State of Delaware Contracts Disclosure  Appendix H  

Completed Crosswalk of RFP Section 4  Appendix I  

Completed Bidders Signature Form  Appendix J  

Project timeline does not exceed specified project length 7.3  

Compliance with HIPAA Regulations & Standards 4.3 & 4.4   

Proposal includes required resumes 6.2.6  

 
 

_________________________________________ 
Signature of Authorized Representative 
 

 

_________________________________________ 
Title / Company 

_______________ 
Date 
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Appendix  
 
H. State of Delaware Contracts Disclosure 
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 State of Delaware Contracts Disclosure 

 

Vendor/Predecessor 
Firm Name 

State Department 
and Division 

Contact Name, Address and 
Phone Number 

Period of 
Performance 

Contract 
Number 

Amount 

Sample Vendor Firm Name DHSS \ DMS Contact Name                            
1901 N DuPont Highway            
New Castle, DE 19720               

302.999.9999 

01/01/2002 – 

12/31/2002 

PSC-999999 $100,000 

 
 
 

     

 
 
 

     

 
 
 

     

 
 
 

     

 
 
Bidder shall list all contracts awarded to it or its predecessor firm(s) by the State of Delaware during the last three (3) years, by State 
Department, Division, Contact Person (with address/phone number), period of performance, contract number and amount. The 
Evaluation/Selection Review Committee will consider these additional references and may contact each of these sources. 
Information regarding bidder performance gathered from these sources may be included in the Committee's deliberations and 
factored in the final scoring of the bid. Failure to list any contract as required by this paragraph may be grounds for immediate 
rejection of the bid. 
 
List contracts in the format specified.  Include those contracts whose period of performance has been within the past three (3) years 
in addition to those awarded within this timeframe.  Contracts with amendments only have to be listed once.  If a vendor has had no 
contracts within this timeframe, enter “No contracts to specify” under Vendor/Predecessor Firm Name in the first row of the table. 
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Appendix  
 
I. Crosswalk of RFP Section 4 
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Crosswalk of RFP Section 4  
 
 

RFP Section Proposal 
Section 
Number 

Proposal 
Page 

Number 

4 Contractor Responsibilities/Project Requirements   

4.1 Staffing   

4.2 Project Management   

4.3 Requirement to Comply with State Policies and Standards   

4.3.1 State Architecture Requirements   

4.4 Database Design   

4.5 Reporting   

4.6 Performance   

4.7 Degree of Customization   

4.8 Backup and Recovery   

4.9 Disaster Recovery   

4.10 Deliverables   

Deliverable 1: Detailed Project Workplan   

Deliverable 2: Analysis of case management job functions/Medicaid penetration rate 
analysis 

  

Deliverable 3: Development of on-line time study application   

Deliverable 4: User’s manual and staff training   

Deliverable 5: Cost Allocation Amendment   

Deliverable 6: UAT & Acceptance in Production of All Delivered Modules   

Deliverable 7: Ninety (90) Day Warranty Period   
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4.13 Project Expectations   

4.13.1 Customization/Development   

4.13.2 Site Requirements   

4.13.3 System Testing   

4.13.4 User Acceptance Testing (UAT)   

4.13.5 Conversion   

4.13.6 Training   

4.13.7 Support Services   

4.13.8 Maintenance Services   

4.13.9 Documentation   

 
This is a template for the crosswalk of Section 4 in the RFP.  It links the numbered RFP sections to the sections and page numbers 
of the bidder’s proposal.  Bidders are required to fill out this crosswalk completely for each numbered section in Section 4. 
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Appendix  
 
J. Bidders Signature Form 
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DELAWARE HEALTH AND SOCIAL SERVICES 

REQUEST FOR PROPOSAL 
 

BIDDERS SIGNATURE FORM 
                                                                                                                
NAME OF BIDDER:          
SIGNATURE OF AUTHORIZED PERSON:        
TYPE IN NAME OF AUTHORIZED PERSON:       
TITLE OF AUTHORIZED PERSON:        
STREET NAME AND NUMBER:         
CITY, STATE, & ZIP CODE:         
CONTACT PERSON:          
TELEPHONE NUMBER:          
FAX NUMBER:           
DATE:            
BIDDER’S FEDERAL EMPLOYERS IDENTIFICATION NUMBER:     
DELIVERY DAYS/COMPLETION TIME:        
F.O.B.:            
TERMS:            
 

THE FOLLOWING MUST BE COMPLETED BY THE VENDOR: 
 
AS CONSIDERATION FOR THE AWARD AND EXECUTION BY THE DEPARTMENT OF HEALTH 
AND SOCIAL SERVICES OF THIS CONTRACT, THE (COMPANY NAME)     
HEREBY GRANTS, CONVEYS, SELLS, ASSIGNS, AND TRANSFERS TO THE STATE OF DELAWARE 
ALL OF ITS RIGHTS, TITLE AND INTEREST IN AND TO ALL KNOWN OR UNKNOWN CAUSES OF 
ACTION IT PRESENTLY HAS OR MAY NOW HEREAFTER ACQUIRE UNDER THE ANTITRUST LAWS 
OF THE UNITED STATES AND THE STATE OF DELAWARE, RELATING THE PARTICULAR GOODS 
OR SERVICES PURCHASED OR ACQUIRED BY THE DELAWARE HEALTH AND SOCIAL SERVICES 
DEPARTMENT, PURSUANT TO THIS CONTRACT. 
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Appendix  
 
K. Office of Minority and Women Business Enterprise Self-Certification Tracking 

Form 
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OFFICE OF MINORITY AND WOMEN BUSINESS ENTERPRISE SELF-
CERTIFICATION TRACKING FORM 
IF YOUR FIRM WISHES TO BE CONSIDERED FOR ONE OF THE CLASSIFICATIONS LISTED BELOW, THIS PAGE MUST BE 
SIGNED, NOTARIZED AND RETURNED WITH YOUR PROPOSAL. 

 

COMPANY NAME_____________________________________________________ 

NAME OF AUTHORIZED REPRESENTATIVE (Please print) 

______________________________________________________________________ 

SIGNATURE___________________________________________________________ 

COMPANY ADDRESS___________________________________________________ 

TELEPHONE #_________________________________________________________ 

FAX #_________________________________________________________________ 

EMAIL ADDRESS_______________________________________________________ 

FEDERAL EI# __________________________________________________________ 

STATE OF DE BUSINESS LIC#____________________________________________ 

Note:  Signature of the authorized representative must be of an individual who legally may enter 

his/her organization into a formal contract with the State of Delaware, Delaware Health and 

Social Services. 

Organization Classifications (Please circle) 

Women Business Enterprise (WBE)  Yes/No 

Minority Business Enterprise (MBE)  Yes/No 

Please check one---Corporation ______ 

Partnership_______Individual _______ 

________________________________________________________________________ 

For appropriate certification (WBE), (MBE), (DBE) please apply to Office of Minority and 

Women Business Enterprise Phone # (302) 739-4206  L. Jay Burks, Executive Director Fax# 

(302) 739-1965     Certification #____________ Certifying Agency____________ 
http://www.state.de.us/omwbe 

 
SWORN TO AND SUBSCRIBED BEFORE ME THIS ______________DAY OF ___________20________ 

 

NOTARY PUBLIC_________________________MY COMMISSION EXPIRES ____________________ 

 

CITY OF ___________________________COUNTY OF _________________STATE OF__________________ 

http://www.state.de.us/omwbe
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Definitions 
 
The following definitions are from the State Office of Minority and Women Business 
Enterprise.   
 
Women Owned Business Enterprise (WBE): 
At least 51% is owned by women, or in the case of a publicly owned enterprise, a business 
enterprise in which at least 51% of the voting stock is owned by women; or any business 
enterprise that is approved or certified as such for purposes of participation in contracts subject 
to women-owned business enterprise requirements involving federal programs and federal 
funds. 
 
Minority Business Enterprise (MBE): 
At least 51% is owned by minority group members; or in the case of a publicly owned 
enterprise, a business enterprise in which at least 51% of the voting stock is owned by minority 
group members; or any business enterprise that is approved or certified as such for purposes of 
participation in contracts subjects to minority business enterprises requirements involving 
federal programs and federal funds. 
 
Corporation:  
An artificial legal entity treated as an individual, having rights and liabilities distinct from those of 
the persons of its members, and vested with the capacity to transact business, within the limits 
of the powers granted by law to the entity. 
 
Partnership: 
An agreement under which two or more persons agree to carry on a business, sharing in the 
profit or losses, but each liable for losses to the extent of his or her personal assets. 
 
Individual:   
Self-explanatory 
 
For certification in one of above, the bidder must contract: 
L. Jay Burks  
Office of Minority and Women Business Enterprise  
(302) 739-4206 
Fax (302) 739-1965 
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Appendix  
 
L. Bidder Project Experience 
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Bidder Project Experience 

 

  

Client  

Contact Name  

Telephone No.  

Location Street 
Address/City 

State/ZIP 

 

Location City/State  

Type of Facility  

  

Comparable Project 

Experience 

 

  

Current Status 
(WIP/Complete) 

 

Original Budget  

Completed Budget  

  

Original Schedule  

Completed Schedule  

  

Comments:  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Use one page per client. All clients will be used as references and all projects must be 
completed or work in progress. For projects in progress, state the estimated final budget and 
schedule dates based on current status.  The Contact must be an administrative or managerial 
customer reference familiar with the bidder’s performance. 
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Appendix  
 
M. Deliverable Acceptance Request (DAR) 
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Deliverable Acceptance Request (DAR) 

 

 

 
 

Division Name:  

Project Name:  

Project Phase:  

Project Manager:  

Vendor:  

Vendor Project Manager:  

 

Deliverable Name:  

Delivery Date:  

Expected Date of Response:  

Actual hours worked and Cost incurred:  

 

Narrative of findings: 
 
 
 
 
 
 
 
 
 
 

 
 

Division Program Name: Signature: Date: 

Div. IT Liaison Name: Signature: Date: 

IRM Name: Signature: Date: 
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Appendix  
 
N. Letter of Interest 

 



Case Management Time Study System RFP  Appendices 

 86   

 
 

 
 

Delaware Health and Social Services 
Request for Proposal 

 

Letter of Interest 
                                                                                                                
The following information must be filled out for firms intending to submit a response to this RFP.  
This letter has a strict submission deadline date prior to the submission of a proposal. Proposals 
submitted without prior submission of this letter will not be opened. 
 

 

 
 

Authorized Vendor Representative  

 

Vendor Name  

Email Address  

Printed Name  

Signature  


